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VA-538-12-124 

Construction IDIQ  

 

General Contractor for IDIQ 

Statement of Work 

 

1. BACKGROUND 

 

The Chillicothe VAMC, 17273 State Route 104, Chillicothe, Ohio 

45601 is a campus of approximately 54 buildings, 308 acres, and 1.2 

million square feet. The VAMC needs to make changes and improvements 

to accommodate furniture, equipment and personnel also to accommodate 

changing user requirements for numerous operational uses.  

 

2. OBJECTIVE 

 

The purpose of this contract is to provide a general construction contractor 

services, on an as needed basis, for the VAMC, associated CBOCs. 

 

3. GENERAL 

 

Overview: 

To achieve the above objective, the contractor shall use accepted 

contractor practices in all aspects of construction, maintenance and/or 

repairs. Contractor shall have knowledge and experience with materials 

and applications best suited for specific projects, approved and 

appropriate techniques and methods of using these materials, and ensure 

compatibility of these materials with existing materials. Contractor will also 
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be in compliance with applicable codes and/or Veterans Affairs (VA) 

requirements/regulations. 

 

 All demolition, modification, and construction work for any task order 

under this project will be performed in accordance with the Department of 

Veterans Affairs construction master specifications, which can be found at: 

http://www.cfm.va.gov/til/spec.asp 

  

 Contractor will ensure areas under modification are sealed to avoid dust 

and dirt from spreading to other areas of the facility. Contractor will ensure 

all areas, under modification, are cleaned up on a daily basis. 

Project Requests: 

VAMC Project Manager, Contracting Officer Technical Representative 

(COTR), or designee will outline individual project Task Orders to include 

timelines. Contractor will be asked to bid on individual project scopes as a 

percentage of R.S. Means. Each project Task Order will be provided to the 

contractor in writing by the Contracting office for pricing. 

 

4. SCOPE OF WORK 

 

Contractor will perform all projects within the project timelines. Work to be 

performed under this contract may include, but is not limited to all divisions 

as listed:   

 Division 0 - Special Sections  

 Division 1 - General Requirements  

 Division 2 - Existing Conditions  

 Division 3 - Concrete  

 Division 4 - Masonry  

 Division 5 - Metals  

 Division 7 - Thermal and Moisture Protection  

 Division 26 - Electrical  

http://www.cfm.va.gov/til/spec.asp
http://www.cfm.va.gov/TIL/spec.asp#00
http://www.cfm.va.gov/TIL/spec.asp#01
http://www.cfm.va.gov/TIL/spec.asp#02
http://www.cfm.va.gov/TIL/spec.asp#03
http://www.cfm.va.gov/TIL/spec.asp#04
http://www.cfm.va.gov/TIL/spec.asp#05
http://www.cfm.va.gov/TIL/spec.asp#07
http://www.cfm.va.gov/TIL/spec.asp#34
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 Division 31 - Earthwork  

 Division 32 - Exterior Improvements  

 Division 33 - Utilities  

 Division 34 - Transportation 

Sections within the divisions may be found at: 

http://www.cfm.va.gov/TIL/spec.asp.  Tasks may include one or several 

divisions simultaneously.  Contractor must obtain the ability and resources 

to perform design-build services and turnkey medical equipment site 

preparations. Contractor must be knowledgeable of Historical Preservation 

requirements.  

 

Potential Projects: 

 

 Revisions to existing offices 

 Building lighting 

 Construction of new out buildings 

 Maintain existing work shops 

 Any upgrade to existing exterior work 

 

5. LOGISTICAL SUPPORT,RELATIONSHIP AND RESPONSIBILITY 

 

The contractor will be responsible for all the logistical support during each 

project, cleaning up work site on a daily basis, and ensure a safe work 

environment. Contractor will be responsible for following all Occupational 

Safety and Health Administration (OSHA) guidelines and regulations. The 

Contractor will work under the direction of the VAMC Project Manager, 

COTR or designee.  

 

 

 

http://www.cfm.va.gov/TIL/spec.asp#31
http://www.cfm.va.gov/TIL/spec.asp#32
http://www.cfm.va.gov/TIL/spec.asp#33
http://www.cfm.va.gov/TIL/spec.asp#34
http://www.cfm.va.gov/TIL/spec.asp
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SCHEDULE A – CONTRACT COEFFICIENTS 

 

Services to be furnished under this contract shall be in accordance with the 

standards, clauses and provisions of this document.  The initial contract period 

shall be from the date of contract award with Base Year and Three (3) one-year 

options for renewal. 

 

COEFFICIENT 

 

  

 Normal working hours:      ____________ 

 (Between 8:00 A.M. to 4:30 P.M. - Monday thru Friday) 

  

 Other than normal working hours:    ____________ 

(4:30 P.M. to 8:00 A.M., Monday through Friday;  

All day Saturday and Sunday; and all Federal  

Holidays.) 

 

 

NOTE: The contract coefficients shall apply to the base year and all 

option years.  The Government reserves the right to exercise three 

1-year option periods. 

 

  See “The Schedule” 



VA250-12-R-0307  VAMC CHILLICOTHE, OHIO 

CONSTRUCTION IDIQ 

            

6 

 

 
  

 
 
 

DEPARTMENT OF VETERANS AFFAIRS 

 

 MASTER SPECIFICATIONS  
   
 TABLE OF CONTENTS 

Section 00 01 10 
 

   
   
SECTION # DIVISIONS  DATE 
 DIVISION 01 - GENERAL REQUIREMENTS  
   
01 00 00 General Requirements  08-10 
01 32 16.13 Network Analysis Schedules  04-10 
01 32 16 15 Project Schedules (Small Projects – Design/Bid/Build 04-10 
01 32 16.16 Network Analysis Schedules (Design-Build Only) 04-10 
01 32 16 17 Project Schedules (Small Projects – Design/Build) 05-09 
01 33 23  Shop Drawings, Product Data, and Samples  11-08 
01 42 19 Reference Standards 11-08 
01 45 29 Testing Laboratory Services 05-08 
01 57 19 Temporary Environmental Controls  10-07 
01 58 16 Temporary Interior Signage 10-07 
01 74 19 Construction Waste Management 09-10 
01 81 11 Sustainable Design Requirements 11-10 
01 91 00 General Commissioning Requirements 07-10 
   
 DIVISION 02 – EXISTING CONDITIONS  
   
02 21 00 Site Surveys 11-07 
02 41 00 Demolition 06-10 
02 65 00  Underground Storage Tank Removal 11-04 
02 82 11 Traditional Asbestos Abatement 09-05 
02 82 13.13 Glovebag Asbestos Abatement 09-05 
02 82 13.19 Asbestos Floor Tile and Mastic Abatement 04-10 
02 82 13.21 Asbestos Roofing Abatement 09-05 
02 82 13.31 Asbestos Transite Abatement 09-05 
02 82 13.41 Asbestos Abatement for Total Demolition Project 09-05 
02 83 33.13 Lead-Based Paint Removal and Disposal 10-07 
   
 DIVISION 03 – CONCRETE  
   
03 23 00 Stressing Tendons 04-05 
03 30 00 Cast-in-Place Concrete  12-09 
03 30 53 (Short-Form) Cast-in-Place Concrete 11-08 
03 37 13 Shotcrete 10-06 
03 41 13 Precast Concrete Hollow Core Planks 05-05 
03 41 33 Precast Structural Pretension Concrete 04-05 
03 45 00 Precast Architectural Concrete 08-08 
03 51 13 Cementitious Wood Fiber Decks 10-07 
03 51 16 Gypsum Concrete Roof Decks 10-07 
03 52 00 Lightweight Concrete Roof Insulation 10-07 
03 55 11 Gypsum Concrete Floor Decks 05-05 
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 DIVISION 04 – MASONRY  
   
04 05 13 Masonry Mortaring 06-08 
04 05 16 Masonry Grouting 06-08 
04 05 31 Masonry Tuck Pointing 10-08 
04 20 00 Unit Masonry 08-08 
04 72 00 Cast Stone Masonry 08-08 
   
 DIVISION 05 – METALS  
   
05 12 00 Structural Steel Framing 10-06 
05 21 00 Steel Joist Framing 03-10 
05 31 00 Steel Decking 11-08 
05 36 00 Composite Metal Decking 12-05 
05 40 00 Cold-Formed Metal Framing 05-04 
05 50 00 Metal Fabrications 10-07 
05 51 00 Metal Stairs 10-07 
   
 DIVISION 07 - THERMAL AND MOISTURE PROTECTION  
   
07 01 50.19 Preparation for Re-Roofing 10-10 
07 08 00 Facility Exterior Closure Commissioning 07-10 
07 11 13 Bituminous Damp proofing 10-08 
07 12 00 Built-Up Bituminous Waterproofing 10-07 
07 13 00 Sheet Waterproofing 06-10 
07 13 52 Modified Bituminous Sheet Waterproofing 08-08 
07 14 21 Latex Mastic Deck Covering 08-08 
07 18 13 Pedestrian Traffic Coatings 08-08 
07 21 13 Thermal Insulation 03-09 
07 21 23 Loose-Fill Insulation 03-09 
07 22 00 Roof and Deck Insulation 10-10 
07 24 00 Exterior Insulation and Finish Systems 08-08 
07 31 13 Asphalt Shingles 10-08 
07 31 26 Slate Shingles 10-08 
07 31 29.13 Wood Shingles 10-08 
07 32 13 Clay Roof Tiles 11-08 
07 40 00 Roofing and Siding Panels 04-08 
07 51 00 Built-Up Bituminous Roofing 10-10 
07 51 00.11 Built-Up Bituminous Roofing, Hot-Applied 10-10 
07 51 00.13 Built-Up Bituminous Roofing, Cold-Applied 10-10 
07 52 16 Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing 10-10 
07 52 16.13 Styrene-Butadiene-Styrene Modified Bituminous Membrane, Roofing, 

Cold Applied 
10-10 

07 53 23 Ethylene-Propylene-Diene-Monomer Roofing 08-08 
07 54 16 Ethylene Interpolymer (KEE) Roofing 10-10 
07 54 19 Polyvinyl-Chloride (PVC) Roofing 10-10 
07 54 23 Thermoplastic Polyolefin (TPO) Roofing 10-10 
07 56 00 Fluid-Applied Roofing 08-08 
07 57 13 Sprayed Polyurethane Foam Roofing 10-07 
07 60 00 Flashing and Sheet Metal 10-10 
07 61 16 Batten Seam Sheet Metal Roofing 10-07 
07 71 00 Roof Specialties 10-07 
07 72 00 Roof Accessories 04-08 
07 81 00 Applied Fireproofing 12-08 
07 84 00 Firestopping 08-08 
07 92 00 Joint Sealants 08-08 
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07 95 13 Expansion Joint Cover Assemblies 10-07 
   
 DIVISION 08 - OPENINGS  
   
08 11 13 Hollow Metal Doors and Frames 02-09 
08 11 61 Detention Door Screens 10-07 
08 11 73 Sliding Metal Fire Doors 10-07 
08 14 00 Interior Wood Doors 01-10 
08 17 10 Integrated Door Assemblies 05-10 
08 31 13 Access Doors and Frames 10-07 
08 33 00 Coiling Doors and Grilles 10-07 
08 33 13 Coiling Counter Doors 10-07 
08 34 36 Darkroom Doors 10-07 
08 34 53 Security Doors and Frames 12-09 
08 34 59 Vault Doors and Day Gates 10-07 
08 35 13.13 Accordion Folding Doors 10-07 
08 36 13 Sectional Doors 10-07 
08 38 16 Flexible Traffic Doors 10-07 
08 41 13 Aluminum-Framed Entrances and Storefronts 10-07 
08 42 33 Revolving Door Entrances 09-08 
08 44 13 Glazed Aluminum Curtain Walls 08-08 
08 51 13 Aluminum Windows 03-10 
08 51 13.11 Side-Hinged Aluminum Windows 04-10 
08 51 23 Steel Windows 10-07 
08 51 69.11 Aluminum Storm Windows 10-07 
08 56 19 Pass Windows 10-07 
08 56 53 Security Windows 12-08 
08 56 59 Service and Teller Window Units 04-08 
08 56 66 Detention Window Screens 01-08 
08 63 00 Metal-Framed Skylights 08-08 
08 71 00 Door Hardware 05-10 
08 71 13 Automatic Door Operators 12-09 
08 71 13.11 Low Energy Power Assist Door Operators 01-10 
08 80 00 Glazing 05-10 
08 90 00 Louvers and Vents 01-08 
   
 DIVISION 25 – INTEGRATED AUTOMATION  
   
25 10 10 Advanced Utility Metering System 02-10 
    DIVISION 26 – ELECTRICAL  
   26 05 11 Requirements for Electrical Installations 09-10 
26 05 13 Medium-Voltage Cables 09-10 
26 05 21 Low-Voltage Electrical Power Conductors and Cables (600 Volts and 

Below) 
09-10 

26 05 26 Grounding and Bonding for Electrical Systems 09-10 
26 05 33 Raceway and Boxes for Electrical Systems 09-10 
26 05 36 Wireways for Radiology Equipment 09-10 
26 05 39 Underfloor Raceways for Electrical Systems 04-09 
26 05 41 Underground Electrical Construction 09-10 
26 05 71 Electrical System Protective Device Study 09-10 
26 08 00 Commissioning of Electrical Systems 07-10 
26 09 23 Lighting Controls 09-10 
26 11 16 Secondary Unit Substations 04-10 
26 12 19 Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers 09-10 
26 13 00 Medium-Voltage Switchgear 09-10 
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26 13 13 Generator Paralleling Controls 09-10 
26 18 41 Medium-Voltage Switches 09-10 
26 20 11 Isolated Power Systems 09-10 
26 22 00 Low-Voltage Transformers 09-10 
26 23 00 Low-Voltage Switchgear 09-10 
26 24 11 Distribution Switchboards 04-09 
26 24 16 Panelboards 09-10 
26 24 19 Motor-Control Centers 09-10 
26 24 21 Motor-Control Panelboards 09-10 
26 25 11 Busways 04-09 
26 26 00 Power Distribution Units for Uninterruptible Power System 04-09 
26 27 26 Wiring Devices 04-09 
26 29 11 Motor Starters 09-10 
26 29 21 Disconnect Switches 09-10 
26 32 13 Engine Generators 09-10 
26 32 53 Central Uninterruptible Power Supply 04-09 
26 35 26 Harmonic Filters 09-10 
26 36 23 Automatic Transfer Switches 09-10 
26 41 00 Facility Lightning Protection 04-09 
26 42 00 Cathodic Protection 04-09 
26 43 13 Transient-Voltage Surge Suppression 04-09 
26 51 00 Interior Lighting 04-09 
26 55 71 Medical and Surgical Lighting Fixtures 09-10 
26 56 00 Exterior Lighting 09-10 
    DIVISION 27 – COMMUNICATIONS  
   27 05 11 Requirements for Communications Installations 11-09 
27 05 26 Grounding and Bonding for Communications Systems 10-06 
27 05 33 Raceways and Boxes for Communications Systems 12-05 
27 05 61 Leased Space, Communication Equipment and Systems 02-09 
27 08 00 Commissioning of Communications Systems 07-10 
27 10 00 Structured Cabling 12-05 
27 11 00 Communications Equipment Room Fittings 10-06 
27 15 00 Communications Horizontal Cabling 10-06 
27 31 00 Voice Communications Switching and Routing Equipment 10-06 
27 31 31 Voice Communications Switching and Routing Equipment - Extension 10-06 
27 32 41 Two-Way Radio Equipment and Systems 02-09 
27 41 31 Master Antenna Television Equipment and Systems 08-09 
27 51 16 Public Address and Mass Notification Systems 01-10 
27 51 23 Intercommunications and Program Systems 02-09 
27 52 23 Nurse Call and Code Blue Systems 01-10 
27 52 31 Security Emergency Call, Duress Alarm, and Telecommunications 02-09 
27 52 41 Miscellaneous Medical Systems 12-05 
    DIVISION 28 – ELECTRONIC SAFETY AND SECURITY  
   28 05 11 Requirements for Electronic Safety and Security Installations 11-09 
28 05 13 Conductors and Cables for Electronic Safety and Security 12-05 
28 05 26 Grounding and Bonding for Electronic Safety and Security 10-06 
28 05 33 Raceways and Boxes for Electronic Safety and Security 12-05 
28 08 00 Commissioning of Electronic Safety and Security Systems 07-10 
28 13 11 Physical Access Control Systems 11-09 
28 13 16 Access Control System and Database Management 11-09 
28 13 53 Security Access Detection 11-09 
28 16 11 Intrusion Detection System 11-09 
28 23 00 Video Surveillance 11-09 
28 26 00 Electronic Personal Protection System 11-09 
28 31 00 Fire Detection and Alarm 09-05 
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 DIVISION 31 – EARTHWORK  
   31 08 00 Commissioning of Site Utility Systems 07-10 
31 20 00 Earth Moving 10-06 
31 20 11 Earth Moving (Short Form) 09-08 
31 23 19 Dewatering 12-05 
31 23 23.33 Flowable Fill 04-05 
31 32 23 Pressure Grouting Soil Stabilization 10-06 
31 62 00 Driven Piles 10-06 
31 63 16 Auger Cast Grout Piles 10-06 
31 63 26 Drilled Caissons 10-06 
   
    DIVISION 32 – EXTERIOR IMPROVEMENTS  
   32 05 23 Cement and Concrete for Exterior Improvements 04-10 
32 12 16 Asphalt Paving 10-09 
32 14 16 Brick Unit Paving 04-10 
32 17 23 Pavement Markings 04-10 
32 31 13 Chain Link Fences and Gates 02-10 
32 31 53 Perimeter Security Fences and Gates 10-07 
32 84 00 Planting Irrigation 04-10 
32 90 00 Planting 09-08 
    DIVISION 33 – UTILITIES  
   33 10 00 Water Utilities 12-05 
33 30 00 Sanitary Sewerage Utilities 10-06 
33 40 00 Storm Drainage Utilities 11-05 
33 46 13 Foundation Drainage 10-06 
33 51 00 Natural-Gas Distribution 02-10 
33 63 00 Steam Energy Distribution 02-10 
   
 DIVISION 34 – TRANSPORTATION  
   
34 71 13 Vehicle Barriers 10-07 
34 75 13.13 Active Vehicle Barriers 10-07 
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INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND BONDS 

  
   1. PRICE PROPOSAL 
 

a.   The offer shall be the multiplier.  Percent factors shall not extend 
beyond two decimal places.  All components of price shall be included in the 
bidder's multiplier, and shall be fully supported, as no allowance for an omitted 
cost will be made later.   
 

b. The offeror shall submit in "The Schedule" of this solicitation the 
price multiplier's to accomplish the tasks described herein.  The offeror shall 
submit, with the offer, a completed Standard Form (SF) 1442, completed ACH 
Vendor/Miscellaneous Payment Enrollment Form if one is not on file with the 
Austin, TX, and completed "Representations and Certifications". 
 

c. The contract resulting from this solicitation will not provide for 
periodic economic price adjustment.  Consequently, the offeror should appraise 
and address potential for market and wage changes when developing and 
supporting the price proposal. 
 

d. A clear audit trail must be evident as to the conversion of resource, 
overhead and profit to the multiplier/s, and be consistent with the offerors cost 
accounting system.  The proposal should address general price components, 
including, but not limited to: materials, direct labor, indirect costs, overhead and 
profit.  The proposed profit rate should be supported with a quantitative 
evaluation of market conditions, anticipated order volume and risk assessment, 
in addition to being justified with narrative rationale.  (Not detailed.) 
 
  e. Bidding materials consisting of drawings, specifications and 
contract forms may be obtained by qualified General (Prime) Contractors 
interested in submitting bids direct to the Department of Veterans Affairs.   
 
2. BONDS 

 
a. Performance and Payment Bonds:  The contractor shall be required 

to provide a Payment Bond (Standard Form 25A) and a Performance Bond 
(Standard Form 25) in accordance with FAR Clause 52.228-15, Performance and 
Payment Bonds-Construction, for all TOs priced at $100,000.00 and above, for 
TOs under $100,000.00 only Payment Bonds will be required.  Bonds shall be 
delivered to the Contracting Officer no later than ten (10) calendar days after 
acceptance of a task order proposal. The Government will, upon request, only 
reimburse the contractor for the amount of premiums paid to the Surety, for the 
performance and payment bonds after receiving bonds and evidence of full 
payment to the Surety (see General Conditions Section, paragraph 1.68 entitled 
"Bonds"). 
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b. Penal Sums:  The penal sums of the performance and payment 
bonds are stated in VAAR Clause 852.236-73, Bonds.  The contractor shall not 
begin work until both bonds, properly executed, are furnished to and accepted by 
the Contracting Officer. 
 

c. The furnishing of bonds is a part of contract performance, and 
failure to provide required bonds within the time frames specified may be 
grounds for default. 
 
3. DESCRIPTION OF WORK: Perform work as described by various task 
orders issued. 
  
 Cost Range: $10,000.00 to $499,999.00 
                             (End of Clause) 

 
 

4. CONTRACT VALUE 
 

a. Minimum Value:  The guaranteed minimum which will be required 
under this contract, and which will be initiated by the first task order 
of $10,000 for the initial contract period and the life of the contract 
to include options. 

 
b. Maximum Value:  The total contract amount shall not exceed 

$4,999,999.00 
 
5.  TASK ORDER LIMITATION: 
  

a.  Minimum Value:  The guaranteed minimum value of each task 
order $10,000 

 
b. Maximum Value:  The maximum value of each task order is 

$499,999.00. 
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 

 

PART I – THE SCHEDULE  
SCHEDULE A 

 
a.   This is a Firm Fixed Price, Indefinite Delivery-Indefinite Quantity 

(IDIQ) type contract for Non-Recurring Maintenance Construction Work projects 
for the Department of Veterans Affairs Medical Center, Chillicothe, Ohio. This 
contract will have a base year with the Government‟s option to extend the base 
contract annually for four (4) additional years. 
 

b. During the contract period, Facility Management Service will 
identify projects for task orders (TOs) which will be issued by the Contracting 
Officer.  [The Government has the right to withdraw a proposed TO before and 
after the receipt of the contractor's proposal for the proposed TO.] 
 
 

c.   The offeror's contract coefficients shall be based on the Overhead 
and Profit (O&P) column of the Unit Price Book 

 
STATEMENT OF WORK 
 
THE DEPARTMENT OF VETERANS AFFAIRS MEDICAL CENTER, 
CHILLICOTHE, OHIO INDEFINITE-DELIVERY INDEFINITE QUANTITY (IDIQ) 
CONTRACT(S) FOR CONSTRUCTION WORK. 
 
1. BACKGROUND & OBJECTIVES: 
 
The Chillicothe VAMC, 17273 State Route 104, Chillicothe, Ohio 45601 is a 
campus of approximately 54 buildings, 308 acres, and 1.2 million square feet. The 
VAMC needs to make changes and improvements to accommodate furniture, 
equipment and personnel also to accommodate changing user requirements for 
numerous operational uses.  
 

6. OBJECTIVE 
 
The purpose of this contract is to provide construction contractor services, on an 
as needed basis, for the VAMC and associated CBOCs. 
 
a. TYPE OF CONTRACT(s): 
 
The resulting contract will be Indefinite Delivery Indefinite Quantity (IDIQ) for 
Construction. A unique feature of the Department of Veterans Affairs Indefinite 
Delivery Indefinite Quantity (IDIQ) Contract (s) for Construction is the use of a 
published Unit Price Book (UPB) to establish the direct material, labor, and 



VA250-12-R-0307  VAMC CHILLICOTHE, OHIO 

CONSTRUCTION IDIQ 

            

15 

 

equipment price for the specific work to be performed for each individual 
construction project. After reaching a negotiated agreement as to which UPB line 
items and quantities meet the task order requirements, the indirect costs, 
overhead, and profit are then included by multiplying the UPB “raw” costs by the 
appropriate coefficient factor established for the contract. This will result in a 
definitive firm fixed price for the specific project task order.   
 
The Primary NAICS Code is 236220Commercial and Institutional Building 
Construction and the size standard is $33.5Million.  
 
b. BASE & OPTIONS: 
 

(1) The minimum amount of any individual task order issued for each 
contract will be $10,000 and the maximum amount for any individual order will not 
exceed $499,999.00. 

 
(2) Minimum Obligation. In accordance with FAR 16.504(a) the 
Contracting Officer has determined that the minimum obligation for each 
separate IDIQ contract awarded under this solicitation will be 
($20,000.00). This minimum obligation falls within the size limits for 
individual orders. Therefore, the minimum obligation will be met by the 
issuance of one or more task orders. This minimum obligation amount 
applies to the entire contract, even if the options for up to four additional 
one year ordering periods are exercised.  
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The contractor shall specify the coefficient as a percentage for each 
contract year in the spaces below.   
 

PART I - THE SCHEDULE 
  
SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS 

   
BASIC YEAR:   JULY 1, 2012 – JUNE 30, 2013 
0001    PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND 

ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES 
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT 
THE VA MEDICAL CENTER AND SUPPORTED FACILITEIS IN 
ACCORDNACE WITH THE GENERAL SCOPE OF WORK. 
       

 
0002   CONTRACT COEFFICIENT-DURING NORMAL    
   WORKING HOURS (MON-FRI 7:00 AM – 5:00 PM) 
   _______________ 
    
0003   CONTRACT COEFFICIENT – OUTSIDE NORMAL WORKING 
HOURS  
   (MON-FRI 5:00 PM -7:00AM) PLUS WEEKENDS AND FEDERAL 
HOLIDAYS 
   ________________ 
 
0004   OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-
PREPRICED  
   ITEMS FOR THE BASE YEAR 
   ________________ 
 
    
OPTION YEAR ONE:  JULY 1, 2013 – JUNE 30, 2014 
1001    PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND 

ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES 
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT 
THE VA MEDICALCENTER AND SUPPORTED FACILITEIS IN 
ACCORDNACE WITH THE GENERAL SCOPE OF WORK. 
     

1002   CONTRACT COEFFICIENT-DURING NORMAL  
   WORKING HOURS (MON-FRI 7:00 AM – 5:00 PM) 
   ________________ 
 
1003   CONTRACT COEFFICIENT – OUTSIDE NORMAL WORKING 
HOURS 
   (MON-FRI 5:00 PM -7:00AM) PLUS WEEKENDS AND FEDERAL 
HOLIDAYS 
   _________________ 
 
1004   OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-
PREPRICED  
   ITEMS FOR THE FIRST OPTION YEAR 
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   _________________ 
 
    
OPTION YEAR TWO:  JULY 1, 2014 – JUNE 30, 2015 
2001   PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND 

ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES 
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT 
THE VA MEDICAL CENTER AND SUPPORTED FACILITEIS IN 
ACCORDNACE WITH THE GENERAL SCOPE OF WORK. 
     

2002   CONTRACT COEFFICIENT-DURING NORMAL 
   WORKING HOURS (MON-FRI 7:00 AM – 5:00 PM) 
   _________________ 
 
2003   CONTRACT COEFFICIENT – OUTSIDE NORMAL WORKING 
HOURS  
   (MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL 
HOLIDAYS 
   __________________ 
 
2004   OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-
PREPRICED  
   ITEMS FOR THE SECOND OPTION YEAR 
   __________________ 
   

 
OPTION YEAR THREE:  JULY 1, 2015 – JUNE 30, 2016 
2001   PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND 

ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES AND 
ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT THE VA 
MEDICAL CENTER AND SUPPORTED FACILITEIS IN ACCORDNACE 
WITH THE GENERAL SCOPE OF WORK.      

2002   CONTRACT COEFFICIENT-DURING NORMAL 
   WORKING HOURS (MON-FRI 7:00 AM – 5:00 PM) 
   _________________ 
 
2003   CONTRACT COEFFICIENT – OUTSIDE NORMAL WORKING HOURS  
   (MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL 
HOLIDAYS 
   __________________ 
 
2004   OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-PREPRICED  
   ITEMS FOR THE SECOND OPTION YEAR 
   __________________ 
   

 
 
 
OPTION YEAR FOUR:  JULY 1, 2016 – JUNE 30, 2017 
2001   PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND 

ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES AND 
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ASSETS, INCLUDING SITE AND UTILITY, LOCATED AT THE VA 
MEDICAL CENTER AND SUPPORTED FACILITEIS IN ACCORDNACE 
WITH THE GENERAL SCOPE OF WORK.      

2002   CONTRACT COEFFICIENT-DURING NORMAL 
   WORKING HOURS (MON-FRI 7:00 AM – 5:00 PM) 
   _________________ 
 
2003   CONTRACT COEFFICIENT – OUTSIDE NORMAL WORKING HOURS  
   (MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL 
HOLIDAYS 
   __________________ 
 
2004   OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-PREPRICED  
   ITEMS FOR THE SECOND OPTION YEAR 
   __________________ 
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  INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 
BIDDERS/OFFERORS 
 

1. STATEMENT OF WORK: 
 
a.   The contractor shall furnish all labor, materials, tools, equipment, 

transportation and qualified supervision necessary to accomplish these TOs (Task 
Orders).  The TOs will vary in size and dollar amounts.  TOs will involve, but will not be 
limited to trades, such as asphalt and concrete paving.  

 

 b. This contract does not include medical facilities engineering support 
services such as:  utility plant operation, ground maintenance, refuse collection and 
disposal, maintenance and repair of equipment or systems, and similar work.  No TO 
shall include Architect/Engineering services, however, information (shop) drawings, 
incidental to the job, reflecting the plan of action and the completed project may be 
included. 
 
 c. The contractor shall be required to be located, either by virtue of his main 
office or a satellite operation base, within an area permitting a maximum of a two (2) 
hour response time to the Medical Center location listed above.  Said office or satellite 
base must be operational prior to award of the contract and throughout the duration of 
the contract, and must be open for business from 7:30 a.m. to 4:30 p.m., Monday 
through Friday, excluding federal holidays. 
 
2. UNIT PRICE BOOK (UPB) 
 
 a. The Unit Price Book (UPB) contains pricing information for the work to be 
accomplished and for the units of measure specified.  The UPB that is applicable to this 
contract consists of the following publication: 
 
 RS Means “Cost Works Software, current edition at the time of the task order” 
 
 b. The UPB referenced above shall be used for the entire life of the contract, 
including any option years exercised.  
 
 c. Contractor shall obtain the publications and any related computer software 
or hardware for this contract. 
 

d.  The contractor must furnish pricing (proposals) for each individual Task 
Order using the RS MEANS Cost Works current Master Format unit data.  Each line 
item must include the Assigned Line Number from Cost Works.  Each line item price will 
be derived from the Overhead and Profit column in the Unit Price Book multiplied by the 
coefficient. 
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e. All prices in the UPB are for completed and in-place construction 
unless explicitly described otherwise.  Incidental nails, screws, weldments, and 
connectors are considered in the UPB line item cost.  Unless a connector is 
specifically omitted in the UPB line item description, testing, adjusting, balancing, 
and start-up of installed equipment is included in the installed line item price in 
the UPB.  This includes items such as, but not limited to, pipe testing; equipment 
start-up; system adjusting and balancing; concrete testing; and compaction and 
testing of compacted back-fill.  Line items are for end finishes.  For example, the 
line item price for concrete broom finish includes all finishes necessary to result 
in the broom finish.   

 
f.  Demolition.  Selective removal type demolition are listed in an additional column 

in the UPB for all tasks that can be demolished, and do not include hauling costs.  Site 
demolition (Division 02) are assembly type of removals, and shall be used when appropriate.  
Line item demolition includes all attached appurtenances, for example, demolishing a door 
includes the hardware and removing pipe includes all in-line fittings and valves.  Unless 
explicitly required in the scope of work, demolition includes handling.  Handling line items in the 
UPB are for the handling of debris that is present prior to the task order.  Handling is also 
allowed when use of a chute or elevator is required.  Line item demolition prices include 
disposal costs, whether salvageable or non-salvageable material.    

g. Bare (Direct) Costs. (1) The contractor must furnish pricing (proposals) for each Task 
Order on a Line Item Basis (per RS Means Cost Works line items). The unit prices in the Base 
O&P Costs column, as listed in the Unit Price Book, include all costs; direct labor, material, 
equipment and O&P. Each line item price, as derived from the software, shall consist of Bare 
Costs only, and shall not include (Indirect) costs, such as: overhead (OH), general and 
administrative (G&A) cost, and profit. The contractor‟s OH/G&A and profit are to be included in 
the coefficient factors. (2) The Bare Cost for all Task Orders shall be based upon RS Means 
pricing in effect at the time the proposal is due to the Government. Bare Costs shall be the total 
cost for each line item using the applicable total column multiplied by the number of units 
required for the project. Allowable bare costs shall only include Divisions 2-34 and shall exclude 
Division # 1 (General Requirements) because these are included in the coefficient. (Reference: 
http://www.cfm.va.gov/til/spec.asp) 

 
3. COEFFICIENTS 
 
(1) The Unit Price Book “Bare Costs” will be multiplied by the applicable Coefficient. The 
contract coefficient is used as a factor to adjust the Unit Price Book “Bare Costs” to 
arrive at the final Firm Fixed Price for the given  task order. The coefficient will result in 
either a "net" (e.g., 1.0) amount, or a percentage "increase" (e.g., 1.25), or a percentage 
"decrease” (e.g., 0.95) from the unit prices listed in the Unit Price Book (UPB). As 
percentage factor for multiplication, the coefficient shall be limited to two decimal places 
or less.  
 
 (2) The offeror's contract coefficients shall address all costs except: (1) Unit 
Prices in the Unit Price Book (these prices include direct costs for labor, material and 
equipment); and (2) the City Cost Index (which will be included prior to adding the 
coefficient).  

http://www.cfm.va.gov/til/spec.asp
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 (3) Examples of coefficient cost components include, but are not limited to:  
 
 - Overhead, Profit, Labor Burden, Contingencies;  
 - Proposal Preparation;  
 - Subcontractor Profit and Overhead;  
 - Mobilization and Close Out For Total Contract and Each Task Order;  
 - Projected Increases (Cost Risk) In Construction Costs over the 1-Year Ordering 
Period; 
 - All Wastes and Excess Material;  
 - Final Clean Up (Day-To-Day Clean Up Included In Material Costs);  
 - Project Management and Supervision;  
 - Office Management and Equipment;  
 - Quality Control;  
 - Submittals (Including As-Built Drawings), Permits, Licenses;  
 - Protection of Government Property;  
 - Compliance with Safety Laws (I.E., Safety Rails, Face and Clothing Protection, 
Etc.);  
 - Compliance with Environmental Laws (Including Permits & Reporting 
Requirements,  
    Etc.);  
 - Compliance with Tax Laws;  
 - Traffic and Work Site Signs and Barriers;  
 - Depreciation of Equipment and Assets (Including On-Site Mobile Offices);  
 - Insurance; and  
 - Any Other Risks of Doing Business 
 
NOTE: All components of price shall be included in the offeror's coefficient, and shall be 
fully supported, as no allowance for an omitted cost will be made later. 
 
4. TASK ORDER PRICING 
 
(1) The price of any individual task order is determined as follows.   
 
 (2) Within each applicable CSI Division (other than Division One General 
Conditions) the RS Means Bare Costs for Material, Labor, and Equipment for all 
appropriate line items are totaled. This will result in a total Bare Costs for Material, 
Labor, and Equipment. NOTE:  For most items, the Equipment cost column is blank 
because any incidental equipment costs (such as tools, etc.) are already included in the 
labor costs.  
 
 (3) The Bare Cost totals for each Division are then adjusted by the applicable 
City Cost Index Weighted Average for the Division.  
 
 (4) The CCI adjusted unit price totals of for all categories and Divisions are 
totaled to produce the fully-adjusted bare cost total. This amount is then multiplied by 
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appropriate contract Coefficient to establish the total Firm Fixed Price for the Task 
Order.   

 
5.  NON-PREPRICED ITEMS 

 
Items of work not covered by the Unit Price Book, but within scope, may be negotiated 
by the Contracting Officer, or his designated representative, and added at any time 
during the contract.  Added items of work shall be incorporated into and made a part of 
the task order, and shall be performed at the negotiated unit price.  Non-prepriced work 
shall be supported with verifiable documentation supporting competition, quotes 
(minimum of two), catalogue prices, etc. for all non-prepriced work.  Non-prepriced 
items shall be proved in bare costs only (materials, equipment and labor) multiplied by 
the quantity and the overhead and profit (see Bid Schedule A).  Repetitive items may be 
negotiated and incorporated to the Unit Price Book by modification to the contract, 
thereby making it a pre-priced item for the remainder of the contract. 
 

 
6. CONTRACTOR STAFF AND EMPLOYEES 

 
a. Prior to the issuance of the first TO, the contractor shall provide the 

Contracting Officer with the telephone number at which the contractor or his 
representative may be contacted at any time during the regular working hours and an 
emergency number at which the contractor may be contacted in situations requiring 
immediate attention.  The above-mentioned representative, if provided, must have full 
power and authority to act upon the behalf of the contractor.  
 

b. The contractor shall maintain a Project Manager and provide the 
Contracting Officer a personnel list ten (10) days prior to performance of the contract.  
The individual designated as the project manager shall have full authority to act for the 
contractor.  The personnel shall meet or exceed the position requirements submitted on 
the contractor‟s proposal.  The Government reserves the right to approve or disapprove 
personnel based on the position requirements stated in the proposal.  The contractor 
shall provide experienced and knowledgeable personnel in civil, structural, architectural, 
mechanical, and electrical disciplines. 
 

 
c. Supervision.  The Government will not exercise any supervision or 

control over the contractor‟s employees performing services under this contract.  Such 
employees shall be accountable not to the Government, but solely to the contractor, 
who, in turn, is responsible to the Government.  At all times during the performance of 
each TO under this contract, and until the work under that TO is completed and 
accepted, the contractor shall directly oversee the work under each TO, or assign, and 
have on the work site, a competent representative who is satisfactory to the Contracting 
Officer and has authority to act for the contractor.  This may include a working 
supervisor. 
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d. Contractor‟s Employees:  The contractor‟s employees shall adhere to the 
rules and regulations of the Medical Center applicable to employees‟ conduct/behavior.  
The Contracting Officer may require, in writing, the contractor to remove from the job 
site any employee the Contracting Officer deems incompetent, careless, or otherwise 
objectionable.  The contractor shall select personnel who are well qualified to perform 
the required work, for supervising techniques used in their work, and for keeping them 
informed of all improvements, changes, and methods of operation.  In addition, the 
contractor shall take appropriate personnel action, as required, in the event employee(s) 
become involved with law enforcement authorities as a result of misconduct. 
 
7.  SUPERVISION 
 

a. A superintendent must be present at work site at all times a Contractor 
has his/her forces or subcontractor forces working.  A letter (an original and one copy) 
designating the superintendent shall be sent to the Contracting Officer within ten (10) 
calendar days of receipt of the Notice to Proceed.  This letter shall provide the 
superintendent‟s complete name, address, daytime and after hours phone numbers.  
The superintendent must have the authority to act on behalf of the contractor (FAR 
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)).  A designation 
letter shall be submitted for each and every task order issued under this contract. 

 
b. The superintendent shall have on site the drawings and specifications for 

this project (FAR 52.236-21 SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION (FEB 1997)).  Drawings shall be redlined (as necessary) and kept 
current for submission at the completion of the project.  Drawings must always be 
available for COTR review throughout the project. 
 
8. POST-AWARD CONFERENCE 
 
 Before the issuance of the first task order under the contract, a post-award 
conference shall be conducted by the Contracting Officer, with the COTR in attendance, 
to acquaint the contractor with Government policies and procedures that shall be 
observed during the prosecution of the work, and to develop a mutual understanding 
relative to the administration of the contract.  It is strongly suggested that the 
contractor's Project Manager, Quality Control Manager, Superintendent, and other 
appropriate employees attend this conference. 
 
Individual task order conference:  At the discretion of the Contracting Officer and/or the 
COTR, a pre-construction conference may be conducted prior to the commencement of 
work on individual task orders.   
 
9. PROGRESS MEETINGS 

 
A monthly meeting (or more frequent, if deemed necessary) shall be held 

between the contractor, engineer and Contracting Officer, or his/her authorized 
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representative, if necessary, to discuss work progress, problems, and potential 
modification. 
 
10. ORDERING PROCEDURES 
 

a. The Contracting Officer, or his/her authorized representative, will notify the 
contractor that a requirement exists for the ID/IQ contract via RFP.  The notification will 
include a Statement of Work, which includes the scope of work; any applicable drawings 
and technical documents (specifications, etc.); and a list of material submittals. 

 
b. The Contractor shall coordinate a site visit with the Contracting Officer, or 

his/her authorized representative, by telephone within two (2) working days after receipt 
of the notification.  The contractor, COTR, and Contracting Officer or his/her duly 
authorized representative will participate in the site visit.  The purpose of the site visit is 
to familiarize the Government and contractor with the condition of the site, and to 
identify any special conditions which may be present.  During the site visit, the 
contractor shall confer with the COTR, and agree on a sequence of procedures and 
means of access to premises and buildings; space for storage of materials and 
equipment; delivery of materials and use of approaches; use of corridors; stairways and 
similar means of passage; and the location of partitions, eating spaces and restrooms 
for the contractor‟s employees.   
 

c. After the site visit has been conducted, the contractor shall submit his 
proposal to the Contracting Officer at the time mutually agreed upon by the contractor 
and the Contracting Officer. 
 

d. The contractor‟s proposal shall be submitted using the UPB, and shall be 
accompanied by necessary technical documentation to identify that adequate 
engineering and planning has been accomplished to meet the performance 
requirements.  Examples of documentation that might reasonably be expected would 
include drawings or sketches, catalog cuts, calculations, specifications, bills of 
materials, etc.  Any non-prepriced work must be supported by verifiable documentation 
outline in paragraph 7 of this section. 
 

e. Upon receipt of the contractor‟s proposal, the government will review the 
contractor‟s proposal for completeness.  If the contractor‟s proposal is deemed 
complete, the Government will negotiate with the contractor on: 

a. Items not priced in the UPB; 
b. Performance times; 
c. and quantities. 

 
f. If there are quantity differences to be resolved, or if the Government or the 

contractor determines quantity verification is necessary, a second site visit may be 
made to measure and reach an agreement on quantities.  The contractor, COTR, and 
Contracting Officer of his/her duly authorized representative will participate in this site 
visit. 
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g. The contractor shall acknowledge that circumstances may prohibit the 

Government from issuing an individual TO even after the receipt and/or negotiation of 
the contractor‟s task order proposal.  The Government has the right to withdraw a 
proposed TO before and after the receipt of the contractor‟s proposal. 
 
11. GOVERNMENT FURNISHED PROPERTY 
 
Government furnished property will be identified in the task order. 
 
12. CONTRACT PERIOD OF PERFORMANCE 
 

a. This is an indefinite quantity contract for the Non-recurring Maintenance 
Construction of real property.  Task Orders may be issued under this contract from 
August 1, 2012 through July 31, 2017. 

 
b. A specific period of performance shall be negotiated for each task order 

issued under this contract. 
 

NOTE: Exercise of option will extend the dates specified herein by the length of 
the option period. 
 
13. OPTION TO EXTEND SERVICES 
 

a. The initial performance period of this contract is June 15, 2012 through 
July 1, 2013.  The Government has the option to extend the services for three (4) 
additional twelve (12) month periods, which may be exercised by the Contracting Officer 
as follows under the FAR Clause 52.217-9, Option to Extend the Term of the Contract: 

 
 
    Preliminary   Option 
Period    Notice  Date   Exercise Date 
 
Option 1    June 1, 2013        July 1, 2013   
Option 2    June 1, 2014        July 1, 2014   
Option 3    June 1, 2015        July 1, 2015 
Option 4    June 1, 2016        July 1, 2016  
  
 
b. Preliminary notice of intent to exercise the option shall not commit the 

Government to renewal; however, the option must be exercised by the “Option Exercise 
Date” or a later date if mutually agreeable. 

 
c. Exercise of this option will extend the dates specified in paragraph 15(a) 

by the length of the option period. 
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d. During any extended period, prices in the schedule shall apply. 
 
e. Exercise of option will be evidenced on Standard Form (SF) 30, Change 

Order, citing this section as the authority for modification.  Option shall be considered to 
have been exercised at the time the Government deposits written notification to the 
contractor in the mail.  Options may be exercised subject to funds becoming available 
prior to commencement of any performance. 
  
14. PRE-CONSTRUCTION CONFERENCE 
 

a. Initial conference.  When determined appropriate by the Contracting 
Officer, before the issuance of the first task order under the contract, a pre-construction 
conference may be conducted to acquaint the contractor with Government policies and 
procedures that are to be observed during the prosecution of the work, and to develop 
mutual understanding relative to the administration of the contract.  It is strongly 
suggested that the contractor‟s Project Manager, Quality Control Manager, 
Superintendent, and other appropriate employees attend this meeting. 

 
b. Individual task order conference.  At the discretion of the Contracting 

Officer, or his/her authorized representative, a pre-construction conference may be 
conducted prior to the commencement of work on individual task orders. 
 
15. SCHEDULING OF WORK 
 

a. Before commencement of work under an individual TO, the contractor 
shall confer with the Contracting Officer‟s Representative and agree on a sequence of 
procedures; means of access to premises and building; space for storage of materials 
and equipment; delivery of materials and use of approaches; use of corridors, stairways, 
elevators, and similar means of communication; location of partitions, eating spaces, 
and restrooms for contractor employees; and the like. 

 
b. Delivery of materials and equipment shall be made with a minimum of 

interference to Government operations and personnel. 
 

c. The work shall, so far as practicable, be done in definite sections or 
divisions, and confined to limited areas which shall be completed before work in other 
sections or divisions is begun.  Most work will be performed in occupied areas. 

 
d. The contractor shall take all precautions to ensure that no damage will 

result from his operations to private or public property.  All damage shall be repaired or 
replaced by the contractor at no cost to the Government. 

 
e. The contractor shall provide all dust barriers, access barriers, and other 

site protective barriers and site control devices.  This includes, but is not limited to: 
protective fences; protective tapes; and protective signage. 
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f. At the beginning of each working day, the contractor shall notify the COTR 
of the location(s) of work to be accomplished that day. 

 
g. All temporary outages of any utility services required for the performance 

of work shall be scheduled with the COTR not less than ten (10) working days in 
advance of such outages. 
 
16. TOILET FACILITIES 
   

The contractor‟s personnel will be permitted to use toilet facilities on the 
premises.  In the event none are available, the contractor shall, at his/her own expense, 
provide portable facilities, as required.  In addition, toilet facilities desired at the 
contractor‟s management office shall be provided at the expense of the contractor. 
 
 
17. FINAL CLEANUP COSTS 
 

The contract percentage factors include the cost of final cleanup on each 
individual task order, pursuant to the paragraph entitled “Commencement, Prosecution, 
and Completion of Work and Environmental Protection”, and pursuant to FAR Clause 
52.236-12 entitled “Cleaning Up (April 1984)”.  Payments will not be made for final 
cleaning for work on individual task orders. 
 
18. PRICE ADJUSTMENT MODIFIERS 
 

The Unit Price Book presented under this contract contains unit pricing data to be 
used by the contractor in development of price proposals for each TO.  The pricing data 
is presented as basic items and as price adjustment modifiers to the basic item.  Price 
adjustment modifiers provide a method for adding to or deducting from the basic item 
prices for optional materials and/or methods of installation.  One or more modifiers can 
be utilized to adjust the basic item price as listed by the appropriate suffix number of 
basic lines. 
 
 
19. CONTRACTOR ACCESS 
 

Most work will be in occupied areas.  The area wherein work is to be performed 
under this contract may be occupied by Government services during the construction 
period.  The contractor shall have access to that portion of the area within which work is 
to be performed.  The movement of contractor personnel, his equipment, materials, and 
tools shall be confined to this area so as not to interfere with ongoing operations in the 
work areas. 
 
20. WORK BY THE GOVERNMENT 
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The Government reserves the right to undertake performance by Government 
forces or other contractors, for the same type or similar work as contracted for herein, 
as the Government deems necessary or desirable, and to do so will not breach or 
otherwise violate this contract 
 
21. CONTRACTOR QUALITY CONTROL 
 

a. The Contractor Quality Control (CQC) Plan, with which the contractor 
proposes to implement the requirements of FAR clause 52.246-12, entitled “Inspection 
of construction”, shall identify personnel, procedures, instructions, records, and form to 
be used.  After contract award, and prior to commencement of work under individual 
task orders, the contractor‟s Quality Control Plan shall be received, reviewed and 
formally accepted in writing by the Contracting Officer.  Failure to execute the Quality 
Control Plan shall result in withholding of funds from progress payments in accordance 
with FAR Clause 52.232-5, entitled “Payment under Fixed-Price Construction 
Contracts”. 

 
b. The Quality Control Plan shall include as a minimum, the following: 
 

(1) The qualifications, duties, responsibilities, and authorities of each 
person assigned to a quality control function. 

 
(2) Procedures for scheduling and managing submittals, including 

those of subcontractors, offsite fabricators, suppliers, and 
purchasing agent. 

 
c. Notification of Changes: The contractor shall notify the Contracting Officer 

in writing of any proposed changes.  Proposed changes are subject to acceptance by 
the Contracting Officer.  The Government reserves the right to require the contractor to 
make changes in his CQC Plan and operations as necessary. 

 
d. Control:  Contractor quality control is the means by which the contractor 

assures himself that his construction complies with the requirements of the contract 
plans and specifications.  The controls shall be adequate to cover all construction 
operations, including both on-site and off-site fabrication, and shall be keyed to the 
proposed construction sequence.  Quality control includes, as a minimum, the following 
functions: 
 

(1)  All submittals are submitted in a timely fashion. 
(2) The submittals are approved. 
(3) The supplies that are delivered are the same as the ones on the 

submittal. 
(4) The supplies are in the proper condition when delivered. 
(5) The supplies are stored properly. 
(6) The construction equipment is correct and meets contract 

requirements. 



VA250-12-R-0307  VAMC CHILLICOTHE, OHIO 

CONSTRUCTION IDIQ 

            

29 

 

(7) Testing provisions are reviewed and testing equipment and 
personnel are available and correct. 

(8) All tests are performed at the proper times and in the proper places. 
(9) All test reports meet contract requirements. 
(10) The workers are cognizant of the required level of workmanship. 
(11) Inspect each area of work to ensure the preparation for the work is 

correct. 
(12) Inspect each feature of the work to ascertain that no deficient work 

is covered up by succeeding work. 
(13) Inspections shall continue throughout the contract. 
(14) Document all inspections. 
(15) The documentation covers both conforming and defective work. 
(16) All deficiencies are corrected. 
(17) Develop procedures to ensure that deficiencies do not recur. 
(18) Develop a “punch list” for the completion inspection. 
(19) Government officials are notified at the proper times of inspections 

and/or tests that are required. 
 
22. RELEASE OF QUALITY CONTROL PLAN 
 

The Government reserves the right, upon award of this contract, to disseminate 
within the Government, for official use, without prior approval of the contractor, the 
Quality Control Plan and other plans and documents identified and submitted by the 
contractor for the intended use of inspection, surveillance, or any administrative or 
contractual function under this contract. 
 
23. DEVIATION FROM PROPOSED LIST OF SUBCONTRACTORS 
 

a. The contractor shall update his list of subcontractors as frequent as 
subcontracting changes (increases/decreases) occur, and submit the updated list to the 
Contracting Officer within ten (10) working days of each change/deviation.  This list shall 
contain all subcontractor deviations (increases/decreases) that vary from the original list 
of subcontractors provided in the quality proposal. 

 
b. The contractor shall submit a list of subcontractors for each task order. 

 
24. LABOR – ADDITIONAL REQUIREMENTS 
 

a. Application of Wage Rates and Fringe Benefits:  For the application of the 
wage rates and fringe benefits, contained in the Decisions of the Secretary of Labor, 
attached to and made a part of this contract, all work shall be considered building 
construction. 

 
b. The Wage Decision applicable to the work performed will be reflected on 

each TO. 
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25.   SAFETY ASSURANCE 
 
 a. Preconstruction Safety Meetings:  If a pre-construction conference is held, 
representatives of the contractor shall meet with the Contracting Officer and/or the 
COTR prior to the start of repair, alteration, or construction activities for the purpose of 
reviewing the contractor's safety and health programs, and discussing implementation 
of all safety and health provisions pertinent to the work to be performed under the 
contract.  The contractor shall be prepared to discuss, in detail, the measures he/she 
intends to take in order to control any unsafe or unhealthy conditions associated with 
the work to be performed under the contract.  This meeting may be held in conjunction 
with the preconstruction conference, if so directed by the Contracting Officer or his/her 
designated representative.  The conduct of this meeting is not contingent upon a 
general preconstruction meeting.  The level of detail for the safety meeting is dependent 
upon the nature of the work and the potential inherent hazards.  The contractor's 
principal representative(s), the general superintendent, and his/her safety 
representative(s) shall attend this meeting as determined by the Contracting Officer. 
 
 b. Contractor Responsibility:  The contractor shall assume full responsibility 
and liability for compliance with all applicable regulations pertaining to the health and 
safety of personnel during the execution of work, and shall hold the Government 
harmless for any action on his part or that of his employees or subcontractors, which 
results in illness, injury, or death.  Contractors shall report, timely, any accidents or 
injuries to the Contracting Officer. 
 
 c. Inspection, Tests, and Reports:  The required inspections, tests, and 
reports made by the contractor, subcontractors, specially trained technicians, equipment 
manufacturers, and others, as required by a task order, shall be furnished in 
accordance with the terms of the task order. 
 
 d. Materials and Equipment:  Special facilities, devices, equipment, clothing, 
and similar items used by the contractor in the execution of work shall comply with the 
applicable regulations. 
 
26.   KEYS 
 

All keys provided the Contractor for use during performance of individual task orders 
shall be returned to the Contracting Officer's Technical Representative (COTR) at completion of 
the work or upon request.  No keys shall be reproduced by the Contractor.  There shall be a 
charge of $50.00 for each key that is lost or not returned to the COTR.  Payment shall be made 
to the Agent Cashier at the VAMC Chillicothe Ohio upon receipt of a Bill of Collection. 

 
27. COMMENCEMENT OF WORK 
 

The contractor shall commence any mobilization and phase-in activities prior to 
actual work on individual task orders as soon after contract award as practicable.  
However, within 30 calendar days after contract award, the contractor shall be 
operational and capable of immediately starting work on any required task orders. 



VA250-12-R-0307  VAMC CHILLICOTHE, OHIO 

CONSTRUCTION IDIQ 

            

31 

 

 
28. NORMAL WORKING HOURS 
 

Offerors shall perform any or all work during normal working hours in accordance 
with the scope of work in individual task orders against this contract for the unit price 
sum specified in the Unit Price Book, multiplied times the coefficient for Normal Working 
Hours. (See paragraph entitled “Work Hours”.) 
 
29. OTHER THAN NORMAL WORKING HOURS 
 

Offers shall perform any or all work other than normal working hours 
(acceleration, or work to be performed outside the normal working hours (7:00 a.m. to 
5:00 p.m., Monday through Friday) in accordance with the scope of work in individual 
task orders against this contract for the unit price sum specified in the Unit Price Book, 
multiplied times the coefficient for other than normal work hours, and will be used when 
the Government requires the contractor to perform work outside the facility‟s normal 
working hours.  (See paragraph entitled “Work Hours”.) 
 
30. WORK HOURS 
 
  Normal work hours are between 7:00 a.m. to 5:00 p.m., Monday through Friday.  
Holidays falling on Saturday will be observed the preceding Friday, and holidays falling 
on Sunday will be observed the following Monday.  The following federal holidays are 
observed: 
 
 New Year‟s Day    Labor Day 
 Martin Luther King‟s Birthday  Columbus Day 
 President‟s Day    Veteran‟s Day 
 Memorial Day    Thanksgiving Day 
 Independence Day   Christmas Day 
 
31.   WASTE AND EXCESS QUANTITIES INCLUDED IN THE COMPLETED-IN-
PLACE CONSTRUCTION QUANTITIES 
 
 Waste or excess material quantities are incidental costs that are included within 
the contract coefficient unless explicitly stated otherwise.  Quantities used on individual 
task order proposals shall be taken from field measurements or design plans, as 
appropriate, without allowance for waste.  Contractor shall verify and/or investigating all 
dimensions and quantities to be used.  Unless specifically stated in statement of work, 
the VA will not be responsible for any incorrect quantities. 
 
 
32.  OPERATIONS AND MAINTENANCE 
 
 Prior to final acceptance and payment of each task order, the contractor shall 
submit one (1) complete equipment listing, to include all name-plate data, and three (3) 
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copies of all operation and maintenance manuals to the Contracting Officer for HVAC 
systems, electrical controls, etc.  The contractor shall conduct a training session of not 
less than two (2) hours per piece of equipment and /or system, to brief Government 
personnel on the operation and maintenance procedures of such systems.  The 
contractor shall provide three (3) complete teardown/overhaul/repair manuals for the 
chillers provided.  The contractor shall provide two (2) complete service literature 
catalogs for the chiller manufacturer's engineering machinery products. 
 
33. VETS 100: 
 

Title 38, USC Section 4212(d) and Public Law 105-339, requires that federal contractors 
report, at least annually, the number and category of veterans who are within their workforce.  
Submission of the VETS 100 reporting information can be done electronically at:  
<http://vets100.cudenver.edu>. For procurement awards in excess of $30,000, this report must 
be completed and accepted prior to any Federal contract award.  Therefore, all potential 
contractors are encouraged to file every year.  

 
34.   CENTRAL CONTRACTOR REGISTRATION (CCR): 
 
Federal Acquisition Regulations require that federal contractors register in the Central 
Contractor Registration (CCR) database at http://www.ccr.gov and enter all mandatory 
information into the system.  Award cannot be made until the contractor has registered.  
Bidders are encouraged to ensure that they are registered in CCR prior to submitting 
their bid. 
 
35.   REQUIRED REGISTRATION WITH CONTRACTOR PERFORMANCE SYSTEM (CPS) 
 

a. As prescribed in Federal Acquisition Regulation (FAR) Part 42.15, the 
Department of Veterans Affairs (VA) evaluations contractor past performance on all contracts 
that exceed $100,000, and shares those evaluations with other Federal Government contract 
specialists and procurement officials.  The FAR requires that the contractor be provided an 
opportunity to comment on past performance evaluations prior to each report closing.  To fulfill 
this requirement VA uses an online database, the Contractor performance System (CPS) which 
is maintained by the National Institutes of Health (NIH).  The CPS database information is 
shared with the Past Performance Information Retrieval System (PPIRS) database, which is 
available to all Federal agencies. 

 
b. Each contractor whose contract award is estimated to exceed $100,000 is 

required to register with the NIH CPS database at the following web address:  
https://cpscontractor.nih.gov.  Help in registering can be obtained by contacting CPS Support E-
mail (cps-support-l@list.nih.gov) or by calling (301) 451-2771.  Registration should occur no 
later than thirty days after contract award, and must be kept current should there be any change 
to the contractor‟s registered representative. 

 
c. For contracts with a period of one year or less, the contracting officer will perform 

a single evaluation when the contract is complete.  For contracts exceeding one year, the 
contracting officer will evaluate the contractor‟s performance annually.  Interim reports will be 
filed each year until the last year of the contract, when the final report will be completed.  The 
report shall be assigned in CPS to the contractor‟s designated representative for comment.  The 

http://www.ccr.gov/
https://cpscontractor.nih.gov/
mailto:cps-support-l@list.nih.gov
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contractor representative will have thirty days to submit any comments and reassign the report 
to the VA contracting officer. 

 
d. Failure to have a current registration with the NIH CPS database, or to 

reassign the report to the VA contracting officer within those thirty days, will result in the 
Government‟s evaluation being placed on file in the database with a statement that the 
contractor failed to respond. 
 
36. SPECIFICATIONS 
 
Work shall be accomplished in accordance with the „VA MASTER CONSTRUCTION 
SPECIFICATION PG-08-1” (provided on disk at contract award).  This regulation is 
available for review at the Medical Center‟s Engineering Office.  A copy of all sections 
will be provided to the contractor for work required under this contract. 
 
37. CONFORMANCE TO CODES AND REGULATIONS.   
 
National and international codes and regulations for building construction and safety will 
be used where applicable. Current architectural, engineering, and construction practices 
shall be incorporated in the project design to obtain quality and to provide a functional, 
complete, and usable facility. The applicable list of National Codes and Regulations 
(Latest Edition) includes, but is not limited to, the following:   
 
 -  BOCA Code;  
 -  International Building Code 
 -  National Electric Code 
 -  National Fire Protection Code 
 -  National Safety Code 
 -  OSHA Regulations 
 -  ASHRA-E, Codes, Standards 
 -  International Plumbing Code 
 
38. NOTICE OF COMPLETION OF TASK ORDER.   
 
The contractor shall notify the Contracting Officer, or his/her authorized representative 
in writing upon completion of each individual task order. The contractor shall give 
advance notice of the date the work will be fully completed and ready for final 
inspection.   
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SUBMISSION OF PROPOSAL AND EVALUATION CRITERIA 
 
 
1. In as much as the proposal shall describe the capability of the Offeror to perform any 
resulting contract, the proposal should be specific and complete in every detail.  The 
proposal should be prepared simply and economically, providing a straightforward and 
concise description of capabilities to satisfactorily perform the contract.  The proposal 
should be practical, legible, clear, and coherent. 
  
 2.  PROPOSAL SUBMISSION INSTRUCTIONS 
  
 2.1 Who May Submit:  Any legally organized Verified Certified Service Disabled 
Veteran Owned Small Business may submit a proposal.  THE SDVOSB MUST BE 
VERIFIED WITH THE CVE OFFICE IN WASHINGTON, DC. 
  
 2.2 Where to Submit:  Offerors shall submit their proposals to the VAMC at the address 
shown in Block 8 of the Standard Form 1442. 
  
 2.3 Submission Deadline:  Proposals shall be received no later than the time and date 
specified in Block 13 of Standard Form 1442. 
  
 2.4 General Requirements. 
  
 2.4.1 In order to effectively and equitably evaluate all proposals, the Contracting Officer 
must receive information containing sufficient detail to allow review and evaluation by 
the Government.  Proposal clarity, organization, and cross-referencing are mandatory.  
Failure to submit and organize proposals as requested may adversely affect an 
Offeror's evaluation.  Offerors should provide sufficient detail and clearly define all items 
required in this section. 
  
 2.4.2 Tabs.  Proposal shall be organized and tabbed as shown in paragraph 2.5 
Submission Format. 
  
 2.4.3 Size of Printed Matter Submissions. 
  
 2.4.3.1 Written materials shall be prepared on 8-1/2" x 11" paper. 
  
 2.4.4 Number of Copies.  Offerors shall submit four (4) hard copies of Volume I, 
Technical Proposal and one (1) hard copy of Volume II, Cost Proposal.   
  
 2.5 Submission Format. 
  
 2.5.1   The proposals shall contain a detailed table of contents.  If more than one binder 
is used, the complete table of contents shall be included in each.  Any materials 
submitted but not required by the solicitation, (such as company brochures), shall be 
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relegated to appendices.  The Proposal will be tabbed and submitted in three ring 
binders in the following format: 
  
   
 3. VOLUME I – Technical Proposal 
  
The Technical Proposal will be submitted as a separately bound volume and will be 
evaluated separately from the Price Proposal. The following technical (non-priced) 
evaluation factors, listed in descending order of importance, will be used to determine 
the acceptability standards for non-cost factors. The subfactors within each evaluation 
factor are approximately equal in importance. 
  
  
TECHNICAL PROPOSAL SHALL NOT INCLUDE ANY COST INFORMATION. 
  
TAB A - FACTOR 1. RELEVANT EXPERIENCE  
  
TAB B - FACTOR 2. CONTRACTOR ORGANIZATION (to include Sub Factors) 
   
TAB C - FACTOR 3. TECHNICAL APPROACH (to include Sub Factors) 
  
TAB D - FACTOR 4: PAST PERFORMANCE 
 
 
 4. VOLUME II:  CONTRACT DOCUMENTS AND CONTRACT COEFFICIANT 
PROPOSAL 
  
 The Contract Documents & Price Proposal volume will be evaluated for completeness 
to insure that all mandatory pro-forma contract documents have been submitted (to 
include the cover letter, completed Standard Form 1442 (Solicitation, Offer, and Award), 
acknowledgment of receiving all amendments (by number), Offer Guarantee (Bid Bond), 
and all Representations & Certifications. 
  
 Offerors are reminded that as a basis for award, all technical evaluation factors, other 
than cost or price, when combined, are significantly more important than cost or price. 
Therefore, the Government reserves the right to award to other than the lowest 
proposed contract coefficient(s). 
  
 FACTOR 5:  CONTRACT COEFFICIENTS-PROPOSAL 
  
 3.1. TAB A – SF 1442, completed and signed by an authorized person from the 
company or team 
  
 3.2. TAB B – Supplies or Services and Price/Costs Schedule (page 9 of RFP) 
  
 3.3. TAB C - Representations and Certifications or Statement of ORCA. 
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 3.4. TAB D – PROPOSAL DATA SHEET – Ensure to include Offeror‟s telephone 
number, FAX number, e-mail address, Tax ID Number, and DUNS number.  Duns 
number will be used to accesses CCASS data.  Joint Ventures (J-V) must submit a 
DUNS number for each member of the J-V.  If a separate DUNS has been created for 
the J-V it must be submitted as well. 
  
 3.5. TAB E – Bid Bond 
  
  (a) A bid guarantee is required in an amount not less than 20 percent of the maximum 
task order amount ($500,000) but shall not exceed $3,000,000.  Failure to furnish the 
required bid guarantee in the proper form and amount, by the time set for opening of 
bids, will require rejection of the bid in all cases except those listed in FAR 28.101-4, 
and may be cause for rejection even then. 
  
  (b) If the contract will exceed $150,000 (see FAR 28.102-1 for lesser amount), the 
bidder to whom award is made will be required to furnish two bonds, a Payment Bond, 
SF 25A, and a Performance Bond, SF 25, each in the penal sum as noted in the 
General Conditions of the Specification. Copies of SFs 25 and 25A may be obtained 
upon application to the issuing office. 
  
 3.6. TAB F – Financial Information (e.g. Latest Financial Statement, Annual Reports, 
Dun and Bradstreet ratings and/or number, etc.).  A bank reference and a letter from 
your company on company letterhead authorizing the release of financial information 
from your bank, with point of contact and telephone number for verification. 
 
3.7 TAB G – CVE Certification Letter 
  
 EVALUATION CRITERIA FOR AWARD (IAW FAR 15.204-5(c)) 
  
  1. The process used for this solicitation will be a Best Value Request for Proposals 
(RFP) as outlined in the Federal Acquisition Regulation (FAR) Subpart 15.3 using the 
trade-off approach.   Proposals will be evaluated in accordance with the criteria outlined 
in this document.  One (1) contract will be awarded to the selected Offeror using 
competitive proposals.  The objective of the selection process is to identify Offerors that 
can best meet the requirements set forth in the solicitation.  This procedure will ensure 
evaluations are impartial, equitable, and comprehensive and will provide the Source 
Selection Authority with sufficient, detailed information to make a “best value” selection 
decision.  Offerors will be provided Standard From 1442, Solicitation Offer and Award, 
specifications and plans, submittal requirements, and the evaluation factors to be used.  
The Government will evaluate the offerors‟ qualifications against the evaluation criteria. 
  
 2. The Trade-Off process allows the flexibility to subjectively compare technical and 
cost factors to determine the value of relative strengths, weaknesses, and risks of the 
proposals.  The tradeoff process is essential to evaluate and compare factors in addition 
to price in order to select the most advantageous proposal and obtain the best value to 
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the Government. This process also permits impartial and comprehensive evaluation of 
offerors' proposals and permits discussions if necessary.  An award may also be made 
without discussion or any contact concerning the proposals received. 
  
 3.  EXCEPTIONS.  Exceptions to the contractual terms and conditions of the 
solicitation (e.g., standard company terms and conditions) may result in a determination 
to reject a proposal. 
  
 4.  RESTRICTIONS.  Failure to submit all the data in the format indicated in this section 
may be cause for determining a proposal incomplete and, therefore, not considered for 
evaluation, and for subsequent award. 
  
 A.  The following information is provided in regards to evaluation factors: 
  
The Technical Proposal will be submitted as a separately bound volume and will be 
evaluated separately from the Price Proposal. The following technical (non-priced) 
evaluation factors, listed in descending order of importance, will be used to determine 
the acceptability standards for non-cost factors. The subfactors within each evaluation 
factor are approximately equal in importance. 
  
 FACTOR 1. RELEVANT EXPERIENCE 
  
A.1 Contractor shall demonstrate the overall qualifications and experience of the key 
personnel to include but not limited to the; 1) owner, 2) project estimators, 3) project 
managers and, 4) project superintendents.  Contractor shall demonstrate each key 
personnel and their experience and qualifications related to but not limited to the 
following:  1) familiarity with codes, 2) safety, 3) infection control, and 4) historical 
preservation. 
 
A.2 Contractor shall list all the projects as a prime contractor completed or currently 
accomplishing over the past three years to include; 1) Agency or owner, 2) Project 
Scope, and 3) Project Dollar Value.   
 
A.3.   Contractor shall list all subcontractors and projects completed or currently 
accomplishing over the past three years to include; 1) Agency or owner, 2) Project 
Scope, and 3) Project Dollar Value.   
 
 
 FACTOR 2. CONTRACTOR ORGANIZATION 
  
 B. ORGANIZATION: Contractor shall be evaluated on the following sub factors.  
The sub factors listed below are all approximately equal in importance.   
 
B.1 Contractor shall demonstrate sufficient resources and depth to accomplish 
current and future projects both with the VA and other customers. 
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B.2 Contractor shall demonstrate the contractor‟s individual project bonding capability 
and total bonding capability.   
 
 
 Sub Factor 2.1 QUALIFICATIONS OF KEY PERSONNEL 
  
 The element for Qualifications of Key Personnel shall be evaluated as a measure of 
how the offeror‟s proposed staffing provides appropriate staffing levels with individuals 
who possess the experience, education, and proven capabilities necessary to 
successfully execute the potential workload described in the Statement of Work. 
   
 Sub Factor 2.2 ABILITY TO PROVIDE ON-SITE MANAGEMENT 
   
 The element for ability to provide on-site management shall be evaluated as a measure 
of how the offeror‟s proposed office will support the requirement to provide effective on-
site management and timely responses to requests for on-site meetings within the two 
(2) hour minimum response time. 
  
 Sub Factor 2.3 KEY SUBCONTRACTORS 
  
 The element for Key Subcontractors shall be evaluated as a measure of how the 
offeror‟s proposed list of Key Subcontractors demonstrates effective business 
relationships necessary to execute specialty trade work that is typically subcontracted 
out. Offeror‟s shall list a minimum of one (1) and a maximum of three (3) proposed 
subcontractors for the following specialty trades: Mechanical; Electrical; Plumbing; and 
Sitework. The proposed Key Subcontractors will be evaluated on their qualification, 
capability, availability, and willingness to perform subcontract work for the Offeror. 
  
 FACTOR 3 TECHNICAL APPROACH 
  
C.   The Technical Approach factor shall be evaluated as a measure of how the offeror‟s 
proposed methods for the elements listed below will meet stated objectives of the 
Statement of Work and terms and conditions of the resulting contract(s) during the 
execution of projects (task orders) from initial development to project completion. 
  
 Within the Technical Approach factor, three (3) elements will be evaluated.  
 
 Sub Factor 3.1 QUALITY CONTROL 
 
 C.1. QUALITY CONTROL:  Contractor shall demonstrate the Quality Control 
processes used by the contractor to ensure safe and quality projects are accomplished.   
 
  
 Sub Factor 3.2 TIMELINESS 
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 The element for Timeliness shall be evaluated as a measure of how the offeror‟s 
proposed plan for executing projects (task orders) from the initial development to project 
completion will best meet the Government‟s requirements. 
  
 Sub Factor 3.3 INFECTION CONTROL 
  
 Discuss your ability to comply with the requirement of Infection Control in a hospital or 
medical center setting during the past three (3) years. 
  
 Sub Factor 3.4 SAFETY PLAN 
  
Discuss your safety program in general, and provide as a minimum, details on training, 
documentation and your plan to ensure adherence to OSHA standards. Include with 
your proposal a full Safety Plan. 
  
 FACTOR 4. PAST PERFORMANCE 
 
D. Past Performance:  Prospective bidders/offerors are hereby notified that past 
performance evaluations will be conducted using the above requested information as 
well as information obtained from the Contractor Performance System (CPS), Past 
Performance Information Retrieval System (PPIRS), and /or any other sources deemed 
appropriate. 
 
 
D.1 List all Contracts for hospital repair/renovation that were completed over the last 
3 years where offeror was the prime/general contractor and the work involved multiple 
subcontractors with multiple projects running concurrently.  Contractor shall provide 
owner reference (name, title, organization, address, phone number). Send “Past 
Performance Data Collection Form” (page 215) to each owner referenced and instruct 
him/her to complete form and return to VA prior to solicitation response due date. 
 
D.2 Contractor shall be evaluated on the sub criterion listed below.  The five (5) sub 
factors listed below are all approximately equal in importance.   
 
D.2.1 How did the contractor perform related to providing a reasonable approach for 
items of change? 
 
D.2.2 How did the contractor perform regarding the provision of feedback on design 
work in advance of work? 
 
D.2.3 How did the contractor perform relative to completing the project in a timely 
fashion? 
 
D.2.4 How did the contractor perform relative to completing the punch list in a timely 
and thorough manor? 
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D.2.5 What quality did the contractor achieve for the overall project? 
 
 
     
 FACTOR 5. CONTRACT COEFFICIANT-PROPOSAL 
  
 The contract coefficients for work during normal work hours and work during other than 
normal work hours will be evaluated using cost-price analysis techniques to determine if 
they are complete and reasonable. The non-pre-priced coefficients will be evaluated for 
reasonableness based on an analysis and comparison of the non-pre-priced coefficient 
as compared to the pre-priced coefficients(s). In evaluating the proposed coefficients, a 
clear audit trail must be evident as to the conversion of resource, overhead, and profit to 
the coefficients, and be consistent with the offeror‟s cost accounting system. 
  
   B. EVALUATION OF PROPOSAL. 
  
 1. The Government will evaluate the information submitted in response to the 
evaluation factors listed: Relevant l Experience, Contractor Organization & Technical 
Approach; Past Performance; and Contract Coefficients (price).  The technical (non-
price related) evaluation factors are listed in descending order of importance. Factor 1 is 
significantly more important than Factor 2. Factor is more important than Factor 3. 
Factor 3 is more important than Factor 4. When combined, Factor 1 is more important 
than Factor 2, Factor 3, Factor 4 and Factor 5. Each of the sub-factors listed under the 
factors for Contractor Organization and Technical Approach are approximately equal in 
importance. 
  
 While the coefficients (price) evaluation factor is significantly less important than the 
Technical (non-price) factors, price will still be a substantial factor to determine overall 
value in the evaluation for award. The greater the equality of proposals, the more 
important price becomes in selecting the best value to the Government. Proposal risk is 
used to portray the evaluation of weaknesses in the offeror‟s proposals. 
  
 2.  Proposals submitted in response to RFP VA-247-12-R-0127 shall include sections 
addressing Contractor Organization & Technical Approach; Past Performance; Relevant 
Experience, and Contract Coefficients (price).   An Offeror‟s failure to provide the 
information specified in solicitation may result in that proposal not being considered for 
award.  The proposal shall represent the Offeror‟s best effort to respond to the 
solicitation. 
  
 3. VA will use the general criteria in proposal evaluation as outlined in FAR 15.3. 
  
 4.  BASIS FOR AWARD 
  
 4.1.   As a basis for award, all technical evaluation factors, other than cost or price, 
when combined, are significantly more important than cost or price. THEREFORE, THE 
GOVERNMENT RESERVES THE RIGHT TO AWARD TO OTHER THAN THE 
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LOWEST PROPOSED CONTRACT COEFFICIENT(S). However, the degree of 
importance of price as a factor could become greater depending upon the equality of 
the proposals for factors evaluated. The greater the equality of proposals, the more 
important price, and other price factors become in selecting the best value to the 
Government. Unreasonably high or low proposed prices may be grounds for eliminating 
a proposal from competition either on the basis that the Offeror does not understand the 
requirement or the Offeror has made an unreasonable/unrealistic proposal. 
  
  Submittal requirements for the evaluation are contained in the “Evaluation Factors For 
Award” section of the solicitation.  Offerors will also be required to separately submit 
their price proposals. 
  
 4.2.   The Trade-Off process allows the flexibility to subjectively compare technical and 
cost factors to determine the value of relative strengths, weaknesses, and risks of the 
proposals.  The tradeoff process is essential to evaluate and compare factors in addition 
to price in order to select the most advantageous proposal and obtain the best value to 
the Government. 
  
  

END OF SECTION 
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 
         

B. 1.1 GENERAL INTENTION 

A. Contractor shall completely prepare site for building operations, including 

demolition and removal of existing items, and furnish labor and materials and 

perform work for project 538-12-124, entitled Construction IDIQ at VAMC, 

Chillicothe, Ohio, as required by drawings and specifications. 

B. Visits to the site by bidders will be in accordance with FAR 52.236-27, Site Visits.  

C. COTR‟s of VAHC Chillicothe, Ohio will render technical services during 

construction. Such services shall be considered as advisory to the Government 

and shall not be construed as expressing or implying a contractual act of the 

Government without affirmations by Contracting Officer or his duly authorized 

representative. All inquiries and/or questions shall be directed to the Contracting 

Officer as outlined in paragraph 1.1G below. 

D. All employees of general contractor and subcontractors shall comply with VA 

security management program and obtain permission of the VA police, be 

identified by project and employer, and restricted from unauthorized access. 

E. Prior to commencing work, general contractor shall provide proof that an OSHA 

Construction Outreach “competent person” (CP) (29 CFR 1926.20 will maintain a 

presence at the work site whenever the general or subcontractor(s) are present. 

F. Training: 

1. All employees of general contractor or subcontractors shall have the 10-hour 

OSHA Construction Outreach Safety course and/or other relevant competency training 

required by OSHA, as determined by VA CP with input from the VA Infection Control 

Risk Assessment (ICRA) team. 

2. Submit all related training records of all such employees for approval before the 

start of work. 
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G. Request for Information: 

1. In the event an explanation or interpretation of the drawings or specifications is 

necessary, submit the request using RFI (Request for Information) Form included in the 

EXHIBITS SECTION of these specifications. Such requests shall be submitted to the 

Contracting Officer soon enough to allow a reply so as to effect the project as little as 

possible. 

C. 1.2 STATEMENT OF BID ITEM(S)  

A. BID ITEM I (BASE BID): Contractor shall completely prepare the site for building 

operations, including demolition, removal of existing structures, and furnish labor, 

materials and equipment necessary to complete all new construction which 

includes but not limited to demolition, architectural, construction phasing, interior 

finishes, mechanical, electrical and plumbing as shown and specified. 

Completion date for individual task order to be negotiated prior to task order 

obligation. 

D. 1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, zero sets of specifications and drawings will 

be furnished. 

E. 1.4 FIRE AND SAFETY PRECAUTIONS 

A. Applicable Publications: Publications listed below form part of this Article to 

extent referenced. Publications are referenced in text by basic designations only. 

1. American Society for Testing and Materials (ASTM): 

F. E84-1998 Surface Burning Characteristics of 

Materials 

2. National Fire Protection Association (NFPA): 

G. 10-1998 Standard for Portable Fire Extinguishers 

H. FCLCH-30-2000 Flammable and Combustible 

Liquids Code 

I. 51B-1999 Standard for Fire Prevention During 

Welding, Cutting and Other Hot Work 
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J. 70-2000 National Electric Code 

K. 241-2000 Standard for Safeguarding Construction, 

Alterations and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

L. 29 CFR 1926 Safety and Health Regulations for 

Construction 

M. 29 CFR 1910 Safety and Health Regulations for 

General Industry 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance 

with 29 CFR 1926 and NFPA. Prior to start of work, prepare a plan detailing 

project-specific fire safety measures, including periodic status reports, and 

submit to Resident Engineer for review for compliance with contract requirements 

in accordance with Section 01 33 23 , SHOP DRAWINGS, PRODUCT DATA 

AND SAMPLES. Prior to any worker for the contractor or subcontractors 

beginning work, they shall undergo a safety briefing (toolbox talks) provided by 

the general contractor‟s competent person per OSHA requirements. This briefing 

shall include information on the construction limits, VAMC safety guidelines, 

means of egress, break areas, work hours, locations of restrooms, use of VAMC 

equipment, etc. Documentation shall be provided to the Resident Engineer that 

individuals have undergone contractor‟s safety briefing. A monthly status report 

shall be provided during the entire construction detailing the status of each 

measure. 

C. The contractor is to keep all tools and equipment under his direct, personal 

control so that no unauthorized use of tools and equipment can occur. 

D. All tools, equipment, and materials are to be placed within locked, physically 

secure, and weather proof enclosures at the end of each workday. 

E. Temporary Construction Partitions: 

1. Install and maintain temporary construction partitions to provide smoke-tight 

separations between construction areas during each phase and adjoining areas. 

Construct partitions of gypsum board or treated plywood (flame spread rating of 25 or 
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less in accordance with ASTM E84) on both sides of fire retardant treated wood or 

metal steel studs. Extend the partition through suspended ceilings to floor slab deck or 

roof. Seal joints and penetrations. At door openings, install Class C, 3/4 hour fire/smoke 

rated doors with self closing devices. 

2. Install one-hour fire-rated temporary construction partitions as shown on the 

drawings to maintain integrity of existing smoke barriers and openings enclosures. 

3. Close openings in smoke barriers and fire-rated construction to maintain fire 

ratings. Seal penetrations with listed through-penetration fire stop materials in 

accordance with Section 07 84 00, FIRESTOPPING. 

F. Site and Building Access: Exits for VA occupied areas of a building including 

rooms, suites, corridors and floors shall not be blocked by the construction or by 

construction materials in accordance with NFPA 241. Exits may be blocked 

temporarily if it is unavoidable and adequate alternate measures are provided 

such as signage, instructions to occupants and a heat detection system. 

G. Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat 

detection, and fire alarm systems, except for portions immediately under 

construction, and temporarily for connection. Provide fire watch for impairments 

more than 4 hours in a 24-hour period. Request interruptions in accordance with 

Article, OPERATIONS AND STORAGE AREAS, and coordinate with Resident 

Engineer. All existing or temporary fire protection systems (fire alarms, 

sprinklers) located in construction areas shall be tested by the Contractor in the 

presence of the Resident Engineer. Parameters for the testing shall be approved 

by the Resident Engineer. Results of any tests performed shall be recorded by 

the Contractor and copies provided to the Resident Engineer. 

H. All work areas are to be kept clear of accumulated debris at all times in 

accordance with NFPA 241. At the end of each workday, combustible packaging 

and crating materials for building products and equipment to be installed shall be 

removed from construction area, stored in approved container or area, until 

removal from station by contractor. All work areas are to be in a broom clean 

condition at the end of each workday. 
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I. Fire Extinguishers: Provide and maintain extinguishers in construction areas and 

temporary storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 

10. 

J. As required by the Joint Commission on Accreditation of Healthcare 

Organizations, smoking shall be prohibited in or adjacent to all construction areas 

in existing buildings. Smoking shall be prohibited at or near or throughout 

demolition areas. See Medical Center Smoking Policy located in the EXHIBITS 

SECTION of the Specifications. 

K. Weekly fire and safety hazard inspections shall be conducted by the contractor 

once construction starts and until the project is turned over to the Government. A 

report shall be provided to the Resident Engineer listing all hazards and 

corrective actions taken. 

L. Temporary structures, including trailers that are used for storage or offices, shall 

be a minimum of 30 feet from any VA occupied building in accordance with 

NFPA 241. 

M. Temporary Heating and Electrical: Install, use and maintain installations in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

N. All flammable liquids shall be handled, stored and used in accordance with 29 

CFR 1926, NFPA 241 and NFPA 30. 

O. Installation of sprinkler systems, standpipe systems, fire hydrants, and fire alarm 

systems, shall be given priority and placed into service as soon as practical. 

P. Maintain construction site to permit access of fire department vehicles as 

necessary. Clear building construction areas of unnecessary obstructions so that 

all portions are accessible for fire department apparatus and permit emergency 

egress of construction and other personnel. 

Q. All necessary precautions shall be taken by the contractor to prevent accidental 

operation of any existing smoke detectors by minimizing the amount of dust 

generated in the vicinity of any smoke detectors. 
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R. All construction activities not already covered above shall be in accordance with 

NFPA 241. 

S. Perform other construction, alterations and demolition operations in accordance 

with 29CFR 1926/1910. 

T. The contractor shall notify the Contracting Officer, in writing, of any on-site job 

related injuries/illnesses which occur during performance of work under this 

contract. This notification is to be provided to the Contracting Officer as soon as 

possible but not later than 24 hours after the incident occurs. 

N. 1.5 OPERATIONS AND STORAGE AREAS  

NOTE: The following paragraphs are in addition to FAR 52.236-10 Clause 

OPERATIONS AND STORAGE AREAS. 

A. The contractor shall confine all operations (including storage of materials) on 

Government premises to areas authorized or approved by the Contracting 

Officer. The Contractor shall hold and save the Government, its officers and 

agents, free and harmless from liability of any nature occasioned by the 

Contractor‟s performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be 

erected by the Contractor only with the approval of the Contracting Officer and 

shall be built with labor and materials furnished by the Contractor without 

expense to the government. The temporary buildings and utilities shall remain 

the property of the Contractor and shall be removed by the Contractor at its 

expense upon completion of the work.  

C. The Contractor shall, under regulations prescribed by the Contracting Officer, 

use only established roadways, or use temporary roadways constructed by the 

Contractor when and as authorized by the Contracting Officer. When materials 

are transported in prosecuting the work, vehicles shall not be loaded beyond the 

loading capacity recommended by the manufacturer of the vehicle or prescribed 

by any Federal, State or local law or regulation. When it is necessary to cross 

curbs or sidewalks, the Contractor shall protect them from damage. The 
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Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, 

roads and lawn areas. 

D. Working space and space available for storing materials shall be as shown on 

the drawings and as determined by the Resident Engineer. 

E. Workmen are subject to rules of Medical Center applicable to their conduct. 

F. Execute work so as to interfere as little as possible with normal functioning of 

Medical Center as a whole, including operations of utility services, fire protection 

systems and any existing equipment, and with work being done by others. Use of 

equipment and tools that transmit vibrations and noises through the building 

structure, are not permitted in buildings that are occupied, during construction, 

jointly by patients or medical personnel, and Contractor's personnel, except as 

permitted by Resident Engineer where required by limited working space. 

1. Do not store materials and equipment in other than assigned areas. 

2. Schedule delivery of materials and equipment to immediate construction working 

areas within buildings in use by Department of Veterans Affairs in quantities sufficient 

for not more than two work days. Provide unobstructed access to Medical Center areas 

required to remain in operation. 

3. Where access by Medical Center personnel to vacated portions of buildings is 

not required, storage of Contractor's materials and equipment will be permitted subject 

to fire and safety requirements and approval of the Contracting Officer‟s Technical 

Representative (COTR). 

G. Phasing: To insure such executions, Contractor shall furnish the Resident 

Engineer with a schedule of approximate phasing dates on which the Contractor 

intends to accomplish work in each specific area of site, building, or portion 

thereof. In addition, Contractor shall notify the Resident Engineer two weeks in 

advance of the proposed date of starting work in each specific area of site, 

building, or portion thereof. Arrange such phasing dates to insure 

accomplishment of this work in successive phases mutually agreeable to 

Resident Engineer and Contracting Officer. 
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H. Building 30 will be occupied during performance of work in this project.  

Immediate area on the floor for this project will be vacant.  

1. The Contractor shall take all measures and provide all material necessary for 

protecting existing equipment and property in affected areas of construction against 

dust and debris, so that equipment and affected areas to be used in the Medical 

Center's operations will not be hindered. Contractor shall permit (safe) access to 

Veterans Affairs personnel and patients through other construction areas which serve 

as routes of access to such affected areas and equipment. Coordinate alteration work in 

areas occupied by Department of Veterans Affairs so that hospital operations will 

continue during the construction period. 

I. Construction Fence: Before construction operations begin, Contractor shall 

provide a chain link construction fence around the construction area(s) indicated 

on the drawings and as directed by the resident engineer. Provide gates as 

required for access with necessary hardware, including hasps and padlocks. 

Details of fence construction and finish thereof shall be submitted to Resident 

Engineer for approval. Remove the fence when directed by the Resident 

Engineer. 

J. Utilities Services: Maintain existing utility services for Medical Center at all times. 

Provide temporary facilities, labor, materials, equipment, connections, and 

utilities to assure uninterrupted services. Where necessary to cut existing water, 

steam, gases, sewer or air pipes, or conduits, wires, cables, etc. of utility 

services, or of fire protection systems or communications systems (including 

telephone), they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by Resident Engineer. 

1. No utility service such as water, gas, steam, sewers or electricity, or fire 

protection systems and communications systems may be interrupted without prior 

approval of Resident Engineer. 

2. Contractor shall submit a request to interrupt any such services to Resident 

Engineer, in writing, five (5) working days in advance of proposed interruption. Request 

shall state reason, date, exact time of, and approximate duration of such interruption. 
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3. Contractor will be advised (in writing) of approval of request, or of which other 

date and/or time such interruption will cause least inconvenience to operations of 

Medical Center. Interruption time approved by Medical Center may occur at other than 

Contractor's normal working hours. 

4. In case of a contract construction emergency, services will be interrupted on 

approval of Resident Engineer. Such approval will be confirmed in writing as soon as 

practical. 

5. Major interruptions of any system must be requested, in writing, at least 15 

calendar days prior to the desired time and shall be performed as directed by the 

Resident Engineer. 

K. Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes 

and the like, and their hangers or supports, which are to be abandoned but are 

not required to be entirely removed, shall be sealed, capped or plugged. The 

lines shall not be capped in finished areas, but shall be removed and sealed, 

capped or plugged in ceilings, within furred spaces, in unfinished areas, or within 

walls or partitions; so that they are completely behind the finished surfaces. 

L. To minimize interference of construction activities with flow of Medical Center 

traffic, comply with the following: 

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of 

buildings clear of construction materials, debris and standing construction equipment 

and vehicles. 

2. Method and scheduling of required cutting, altering and removal of existing walks 

and entrances must be approved by the Resident Engineer. 

M. Coordinate the work for this contract with other construction operations as 

directed by Resident Engineer. This includes the scheduling of traffic and the use 

of roadways, as specified in Article, USE OF ROADWAYS. 

N. Hours of Work: The work of this contract is to be executed between 7:15 a.m. 

and 3:45 p.m., Monday through Friday, except as required by the specifications 

and/or otherwise authorized by the Resident Engineer. Work in occupied spaces 

shall be scheduled at times convenient to the occupant and the Medical Center. 
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No work will be performed on Government recognized holidays, except as 

required by the specifications and/or otherwise authorized by the Resident 

Engineer. 

O. Keys: Any keys necessary to gain entry to work areas or other spaces associated 

with performing work will be issued to the Contractor's representative on a daily 

basis. Keys will be signed out after 7:15 a.m. and returned before 3:45 p.m. from 

the Engineering Office, Building 21, each day when necessary to gain access. 

Failure to return any issued keys may result in a charge to include costs to re-key 

areas associated with the keys involved. 

O. 1.6 ALTERATIONS 

A. Survey: Before any work is started, the Contractor shall make a thorough survey 

with the Resident Engineer and a representative of VA Acquisition and Materiel 

Management Service of areas of buildings in which alterations occur and areas 

which are anticipated routes of access, and furnish a report, signed by all three, 

to the Contracting Officer. This report shall list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, walls and other 

surfaces not required to be altered throughout affected areas of buildings. 

2. Existence and conditions of items such as plumbing fixtures and accessories, 

electrical fixtures, equipment, venetian blinds, shades, etc., required by drawings to be 

either reused or relocated, or both. 

3. Shall note any discrepancies between drawings and existing conditions at site. 

4. Shall designate areas for working space, materials storage and routes of access 

to areas within buildings where alterations occur and which have been agreed upon by 

Contractor and the Resident Engineer. 

B. Any items required by drawings to be either reused or relocated or both, found 

during this survey to be nonexistent, or in opinion of Resident Engineer and 

Acquisition and Materiel Management Service, to be in such condition that their 

use is impossible or impractical, shall be furnished and/or replaced by Contractor 

with new items in accordance with specifications which will be furnished by 

Government. Provided the contract work is changed by reason of this 
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subparagraph B, the contract will be modified accordingly, under provisions of 

clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and 

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88). 

C. Re-Survey: Thirty days before expected partial or final inspection date, the 

Contractor and Resident Engineer together shall make a thorough re-survey of 

the areas of buildings involved. They shall furnish a report on conditions then 

existing, of resilient flooring, doors, windows, walls and other surfaces as 

compared with conditions of same as noted in first condition survey report. 

1. Re-survey report shall also list any damage caused by Contractor to such 

flooring and other surfaces, despite protection measures; and, will form basis for 

determining extent of repair work required of Contractor to restore damage caused by 

Contractor's workmen in executing work of this contract. 

D. Protection: Provide the following protective measures: 

1. Wherever existing roof surfaces are disturbed they shall be protected against 

water infiltration. In case of leaks, they shall be repaired immediately upon discovery. 

2. Temporary protection against damage for portions of existing structures and 

grounds where work is to be done, materials handled and equipment moved and/or 

relocated. 

3. Protection of interior of existing structures at all times, from damage, dust and 

weather inclemency. Wherever work is performed, floor surfaces that are to remain in 

place shall be adequately protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed. 

4. Dampen debris to keep down dust and provide temporary construction partitions 

in existing structures where directed by Resident Engineer. Blank off ducts and diffusers 

to prevent circulation of dust into occupied areas during construction. 

a. When local building code requires temporary closures to have a fire rating, 

the design of the closures and the materials of which they are constructed 

shall be such as will provide the required fire rating. 
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P. 1.7 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC‟s Infection Control Assessment (ICRA) 

team. ICRA Group may monitor dust in the vicinity of the construction work and 

require the Contractor to take corrective action immediately if the safe levels are 

exceeded. 

B. Establish and maintain a dust control program as part of the contractor‟s infection 

preventive measures in accordance with the guidelines provided by ICRA Group 

as specified here. Prior to start of work, prepare a plan detailing project-specific 

dust protection measures, including periodic status reports, and submit to 

Resident Engineer thru the Contracting Officer for review for compliance with 

contract requirements in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA AND SAMPLES and the Addendum included at the end of this 

section. 

1. All personnel involved in the construction or renovation activity shall be educated 

and trained in infection prevention measures established by the Medical Center. 

C. Medical Center Infection Control personnel shall monitor for airborne disease 

(e.g. aspergillosis) as appropriate during construction. A baseline of conditions 

may be established by the Medical Center prior to the start of work and 

periodically during the construction stage to determine impact of construction 

activities on indoor air quality. In addition: 

1. The COTR and VAMC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure differentials in the 

construction zone and in the patient-care rooms are appropriate for their settings. The 

requirement for negative air pressure in the construction zone shall depend on the 

location and type of activity. Upon notification, the Contractor shall implement corrective 

measures to restore proper pressure differentials as need. 

2. In case of any problem, the Medical Center, along with assistance from the 

Contractor, shall conduct an environmental assessment to find and eliminate source. 

D. In general, the following preventive measures shall be adopted during 

construction to keep down dust and prevent mold. 
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1. Dampen debris to keep down dust and provide temporary construction partitions 

in existing structures where directed by Resident Engineer. Blank off ducts and diffusers 

to prevent circulation of dust into occupied areas during construction. 

2. Do not perform dust producing tasks within occupied areas without the approval 

of the Resident Engineer. For construction in any areas that will remain jointly occupied 

by the Medical Center and Contractor‟s workers, the Contractor shall COMPLY with the 

provisions set forth in the attached addendum at the end of this section.  

Q. 1.8 DISPOSAL AND RETENTION: 

A. Materials and equipment accruing from work removed and from demolition of 

structures, or parts thereof, shall be disposed of as follows: 

1. Reserved items which are to remain property of the Government are noted on 

drawings or in specifications as items to be stored. Items which remain property of the 

Government shall be removed or dislodged from present locations in such a manner as 

to prevent damage which would be detrimental to reinstallation and reuse. Store such 

items where directed by Resident Engineer. 

2. Items not reserved shall become property of the Contractor and be removed by 

Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and spaces in 

which work is to be done under this contract shall remain the property of the 

Government. When rooms and spaces are vacated by the Department of Veterans 

Affairs during the alteration period, such items which are NOT required by drawings and 

specifications to be either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation. 

R. 1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 

EQUIPMENT, UTILITIES, AND IMPROVEMENTS 

NOTE: The following paragraph is in addition to FAR 52.236-9 Clause 

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS. 

A. The Contractor shall preserve and protect all structures, equipment, and 

vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, 
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which are not to be removed and which do not reasonably interfere with the work 

required under this contract. The Contractor shall only remove trees when 

specifically authorized to do so, and shall avoid damaging vegetation that will 

remain in place. If any limbs or branches of trees are broken during contract 

performance, or by the careless operation of equipment, or by workman, the 

Contractor shall trim those limbs or branches with a clean cut and paint the cut 

with a tree pruning compound as directed by the Contracting Officer. 

B. Refer to Articles, "Alterations," "Restoration," and "Operations and Storage 

Areas" for additional instructions concerning repair of damage to structures and 

site improvements. 

S. 1.10 RESTORATION 

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install 

new work. Except as otherwise shown or specified, do not cut, alter or remove 

any structural work, and do not disturb any ducts, plumbing, steam, gas, or 

electric work without approval of the Resident Engineer. Existing work to be 

altered or extended and that is found to be defective in any way, shall be 

reported to the Resident Engineer before it is disturbed. Materials and 

workmanship used in restoring work, shall conform in type and quality to that of 

original existing construction, except as otherwise shown or specified. 

B. Upon completion of contract, deliver work complete and undamaged. Existing 

work (walls, ceilings, partitions, floors, mechanical and electrical work, lawns, 

paving, roads, walks, etc.) disturbed or removed as a result of performing 

required new work, shall be patched, repaired, reinstalled, or replaced with new 

work, and refinished and left in as good condition as existed before commencing 

work. 

C. At Contractor's own expense, Contractor shall immediately restore to service and 

repair any damage caused by Contractor's workmen to existing piping and 

conduits, wires, cables, etc., of utility services or of fire protection systems and 
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communications systems (including telephone) which are indicated on drawings 

and which are not scheduled for discontinuance or abandonment. 

D. Expense of repairs to such utilities and systems not shown on drawings or 

locations of which are unknown will be covered by adjustment to contract time 

and price in accordance with clause entitled "CHANGES" (FAR 52.243-4 and 

VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 52.236-2). 

T. 1.11 PROFESSIONAL SURVEYING SERVICES 

A registered professional land surveyor or registered civil engineer whose 

services are retained and paid for by the Contractor shall perform services 

specified herein and in other specification sections. The Contractor shall certify 

that the land surveyor or civil engineer is not one who is a regular employee of 

the Contractor, and that the land surveyor or civil engineer has no financial 

interest in this contract. 

U. 1.12 LAYOUT OF WORK 

A. The Contractor shall layout the work from Government established base lines 

and bench marks, indicated on the drawings, and shall be responsible for all 

measurements in connection with the layout. The Contractor shall furnish, at 

Contractor‟s own expense, all stakes, templates, platforms, equipment, tools, 

materials, and labor required to lay out any part of the work. The Contractor shall 

be responsible for executing the work to the lines and grades that may be 

established or indicated by the Contracting Office. 

B. Establish and plainly mark center lines for each addition to each existing building 

and such other lines and grades that are reasonably necessary to properly 

assure that location, orientation, and elevations established for each such 

structure and/or addition are in accordance with lines and elevations shown on 

the contract drawings. 

C. Following completion of general mass excavation and before any other 

permanent work is performed, establish and plainly mark (through use of 

appropriate batter boards or other means) sufficient additional survey control 
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points or system of points as may be necessary to assure proper alignment, 

orientation, and grade of all major features of work. Survey shall include, but not 

limited to, location of lines and grades of footings, exterior walls, center lines of 

columns in both directions, major utilities and elevations of floor slabs: 

1. Such additional survey control points or systems of points thus established shall 

be checked and certified by a registered land surveyor or registered civil engineer. 

Furnish such certification to the Resident Engineer before any work (such as footings, 

floor slabs, columns, walls, utilities and other major controlling features) is placed. 

D. Whenever changes from contract drawings are made in line or grading requiring 

certificates, record such changes on a reproducible drawing bearing the 

registered land surveyor or registered civil engineer seal, and forward these 

drawings upon completion of work to Resident Engineer. 

E. The Contractor shall perform the surveying and layout work of this and other 

articles and specifications in accordance with the provisions of Article 

“PROFESSIONAL SURVEYING SERVICES”. 

V. 1.13 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings which will be 

kept current during construction of the project, to include all contract changes, 

modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the contract 

drawings. To insure compliance, as-built drawings shall be made available for the 

Resident Engineer‟s review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built drawings to the 

Resident Engineer within 15 calendar days after each completed phase and after 

acceptance of the project by the Resident Engineer. 

D. Paragraphs A, B, and C shall also apply to all shop drawings. 



VA-538-12-124 

Construction IDIQ 

 

Page 58 of 125 

W. 1.14 USE OF ROADWAYS 

For hauling, use only established public roads and roads on Medical Center 

property and, when authorized by the Resident Engineer, such temporary roads 

which are necessary in the performance of contract work. Temporary roads shall 

be constructed by the Contractor at Contractor's expense. When necessary to 

cross curbing, sidewalks, or similar construction, they must be protected by 

well-constructed bridges. 

X. 1.15 TEMPORARY TOILETS  

Contractor may have for use of Contractor's workmen, such toilet 

accommodations as may be assigned to Contractor by Medical Center. 

Contractor shall keep such places clean and be responsible for any damage 

done thereto by Contractor's workmen. Failure to maintain satisfactory condition 

in toilets will deprive Contractor of the privilege to use such toilets. 

Y. 1.16 AVAILABILITY AND USE OF UTILITIES 

NOTE: The following paragraphs are in addition to FAR 52.236-14 

AVAILABILITY AND USE OF UTILITY SERVICES. 

A. Heat: Furnish temporary heat necessary to prevent injury to work and materials 

through dampness and cold. Use of open salamanders or any temporary heating 

devices which may be fire hazards or may smoke and damage finished work, will 

not be permitted. Maintain minimum temperatures as specified for various 

materials. 

1. Obtain heat by connecting to Medical Center heating distribution system. 

a. Steam is available at no cost to Contractor. 

B. Electricity (for Construction and Testing): Furnish all temporary electric services. 

1. Obtain electricity by connecting to the Medical Center electrical distribution 

system. The Contractor shall meter and pay for electricity required for electric cranes 

and hoisting devices, electrical welding devices and any electrical heating devices 
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providing temporary heat. Electricity for all other uses is available at no cost to the 

Contractor. 

C. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution system. 

Provide reduced pressure backflow preventer at each connection. Water is available at 

no cost to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures, and conserve water-use so none 

is wasted. Failure to stop leakage or other wastes will be cause for revocation (at 

Resident Engineer's discretion) of use of water from Medical Center's system. 

D. Steam: Furnish steam system for testing required in various sections of 

specifications. 

1. Obtain steam for testing by connecting to the Medical Center steam distribution 

system. Steam is available at no cost to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve steam-use so none 

is wasted. Failure to stop leakage or other waste will be cause for revocation (at 

Resident Engineer's discretion), of use of steam from the Medical Center's system. 

Z. 1.17 TESTS 

A. Pre-test mechanical and electrical equipment and systems and make corrections 

required for proper operation of such systems before requesting final tests. Final 

test will not be conducted unless pre-tested. 

B. Conduct final tests required in various sections of specifications in presence of 

an authorized representative of the Contracting Officer. Contractor shall furnish 

all labor, materials, equipment, instruments, and forms, to conduct and record 

such tests. 

C. Mechanical and electrical systems shall be balanced, controlled and coordinated. 

A system is defined as the entire complex which must be coordinated to work 

together during normal operation to produce results for which the system is 

designed. For example, air conditioning supply air is only one part of entire 

system which provides comfort conditions for a building. Other related 
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components are return air, exhaust air, steam, chilled water, refrigerant, hot 

water, controls and electricity, etc. Another example of a complex which involves 

several components of different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper operation 

of fuel, combustion air, controls, steam, feed water, condensate and other related 

components. 

D. All related components as defined above shall be functioning when any system 

component is tested. Tests shall be completed within a reasonably short period 

of time during which operating and environmental conditions remain reasonably 

constant. 

E. Individual test result of any component, where required, will only be accepted 

when submitted with the test results of related components and of the entire 

system. 

AA. 1.18 INSTRUCTIONS 

A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the specifications and as 

hereinafter specified. 

B. Manuals: Maintenance and operating manuals (four copies each) for each 

separate piece of equipment shall be delivered to the Resident Engineer 

coincidental with the delivery of the equipment to the job site. Manuals shall be 

complete, detailed guides for the maintenance and operation of equipment. They 

shall include complete information necessary for starting, adjusting, maintaining 

in continuous operation for long periods of time and dismantling and 

reassembling of the complete units and sub-assembly components. Manuals 

shall include an index covering all component parts clearly cross-referenced to 

diagrams and illustrations. Illustrations shall include "exploded" views showing 

and identifying each separate item. Emphasis shall be placed on the use of 

special tools and instruments. The function of each piece of equipment, 

component, accessory and control shall be clearly and thoroughly explained. All 
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necessary precautions for the operation of the equipment and the reason for 

each precaution shall be clearly set forth. Manuals must reference the exact 

model, style and size of the piece of equipment and system being furnished. 

Manuals referencing equipment similar to but of a different model, style, and size 

than that furnished will not be accepted. 

C. Instructions: Contractor shall provide qualified, factory-trained  manufacturers' 

representatives to give detailed instructions to assigned Department of Veterans 

Affairs personnel in the operation and complete maintenance for each piece of 

equipment. All such training will be at the job site. These requirements are more 

specifically detailed in the various technical sections. Instructions for different 

items of equipment that are component parts of a complete system, shall be 

given in an integrated, progressive manner. All instructors for every piece of 

component equipment in a system shall be available until instructions for all 

items included in the system have been completed. This is to assure proper 

instruction in the operation of inter-related systems. All instruction periods shall 

be at such times as scheduled by the Resident Engineer and shall be considered 

concluded only when the Resident Engineer is satisfied in regard to complete 

and thorough coverage. The Department of Veterans Affairs reserves the right to 

request the removal of, and substitution for, any instructor who, in the opinion of 

the Resident Engineer, does not demonstrate sufficient qualifications in 

accordance with requirements for instructors above. 

BB. 1.19 GOVERNMENT-FURNISHED PROPERTY 

A. There is no Government Furnished Property for this project.  

CC. 1.20 RELOCATED EQUIPMENT ITEMS 

A. Contractor shall disconnect, dismantle as necessary, remove and reinstall in new 

location, all existing equipment and items shown to be relocated by the 

Contractor. 

B. Perform relocation of such equipment or items at such times and in such a 

manner as directed by the Resident Engineer. 



VA-538-12-124 

Construction IDIQ 

 

Page 62 of 125 

C. Suitably cap existing service lines, such as steam, condensate return, water, 

drain, gas, air, vacuum and/or electrical, whenever such lines are disconnected 

from equipment to be relocated. Remove abandoned lines in finished areas and 

cap as specified hereinbefore under paragraph "Abandoned Lines." 

D. Provide all mechanical and electrical service connections, fittings, fastenings and 

any other materials necessary for assembly and installation of relocated 

equipment; and leave such equipment in proper operating condition. 

E. All service lines such as noted above for relocated equipment shall be in place at 

point of relocation ready for use before any existing equipment is disconnected. 

Make relocated existing equipment ready for operation or use immediately after 

reinstallation. 

DD. 1.21 HISTORIC PRESERVATION  

Where the Contractor or any of the Contractor's employees, prior to, or during the 

construction work, are advised of or discover any possible archeological, 

historical and/or cultural resources, the Contractor shall immediately notify the 

Resident Engineer verbally, and then with a written follow up. 

- - - E N D - - - 
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ADDENDUM TO GENERAL REQUIREMENTS 

INTERIM INFECTION CONTROL MEASURES 

 

 

PART 1 • GENERAL 

1.1 QUALITY ASSURANCE 

 

A.  The VAMC-Chillicothe has designated this project to require Interim Infection 

Control Measures, and has determined that Class IV requirements shall be met 

during construction:  

 

B.  Healthcare associated infections of immune compromised patients, staff and 

visitors may be 

     caused by exposure to airborne contaminates. 

 

1.  Construction, renovation and repair activities may generate suspended 

fungal spores 

     and/or bacterial contaminants from dust, debris and earthwork 

excavation dust. 

 

2.  Fungal spores can be carried by air currents to remote locations within 

a facility. 

 

3.  Control of airborne contaminates in smoke, construction dust, debris 

and excavation dust as required by this Section is imperative. 

 

C.  Interim Infection Control Measures (IICM) shown on the Infection Control Plan 

shall provide   an appropriate level of safety when there are conditions that 

increase the risk of healthcare-associated infections. 
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D.  The VAMC-Chillicothe may provide baseline particle counts and conduct 

periodic air sampling of protection areas during construction to monitor 

effectiveness of IICM. 

 

E.  The Contractor shall comply with applicable codes, VA guidelines and use 

installation procedures and methods that satisfy applicable code requirements 

and procedures. 

 

F.  The Contractor shall verify the maintenance of negative air pressure in 

containment area 

     relative to protection areas on a continuous basis by use of differential 

pressure monitors. 

 

G.  If the Contractor fails to maintain infection control procedures: 

 

1. The VAMC-Chillicothe may issue written warning or Non-conformance 

Notice. 

 

2. The Contractor shall correct non-conformance immediately. 

 

3. If situation is not corrected within four (4) hours of receipt of warning or 

Non-conformance Notice, the VAMC-Chillicothe will have cause to stop 

Work as provided in Contract Documents at no additional cost to the 

VAMC-Chillicothe. 

 

4. If determined to be an immediate threat to health and well-being, an 

immediate stop work may be issued.   
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H.  If environmental contaminants or asbestos are discovered during construction 

operations, the Contractor shall stop work Immediately In the area and notify the 

COTR. 

 

I. Employees that are sick shall not work without prior approval from the COTR 

and the 

   Infection Control Nurse (lCN). 

 

1.2  DEFINITIONS 

 

A.  A contaminant producing activities include, but are not limited to: 

 

1. Demolition and removal of walls, floors, ceilings, and other finish 

materials. 

 

2. Demolition of plumbing, mechanical and electrical systems and 

equipment. 

 

3. Finish operations such as sanding, painting, and application of special 

surface coatings. 

 

4. All other construction activity that may generate dust, smoke or fumes. 

 

B.  Primary Containment Area: The largest area of project work around which 

temporary dust   partitions are built. 

 

C.  Secondary Containment Area: Areas of Work within the Protection Area 

outside of the   Primary Containment Area that requires a form of dust control. 

 

    D.  Protection Areas: Interior occupied areas within facilities, which are adjacent to a 

Primary 
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Containment Area, either occupied or used for passage, as well as areas 

connected to 

construction area by mechanical system air intake, exhaust and ductwork. 

 

E.  Preparation Area: specific area located as designated by the COTR for 

donning and removing protective clothing prior to entering the Containment Area. 

 

1.3 SUBMITTALS 

 

A.  Project Information: 

 

1.  Submit drawings indicating Work areas and procedure for containment 

of airborne 

contaminants for the VAMC-Chillicothe review and approval. 

 

a.  Indicate locations of temporary enclosures, barriers, isolation 

vestibules, negative air machines, exhaust fans, capped ductwork 

and airflow direction indicator. 

 

b.  Drawings shall indicate, as a minimum, containment areas, 

protection areas, 

enclosure types, vestibules, location of negative air machines with 

calculations for minimum air exchanges and capped ductwork. 

 

2.  Specific means and methods of achieving and maintaining control of 

airborne 

contaminants during construction for VAMC-Chillicothe's review and 

approval. 

 

3.  Submit Daily inspection reports, noting employees that are ill, on a 

weekly basis to the COTR. 
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4.  Submit copy of HEPA/ULPA vacuum aerosol challenge test for 

negative air machines 

conducted by an independent testing agency, dated within the past six (6) 

months and maintenance record of equipment. 

 

5.  Submittals must be approved and identified practices must be in place 

before work can begin.  

 

PART 2 • PRODUCTS 

 

2.1 MATERIALS 

 

A.  HEPA/ULPA, Ultra-Low Penetration Air vacuum cleaners: 

 

1.  HEPA/ULPA vacuum shall trap 99.999% of particles 0.12 microns and 

larger.   Vacuum shall have a minimum air flow of 90 cfm. 

 

B.  Polyethylene: (For use above ceiling) 6 mil or 8 mil thick reinforced laminated 

polyethylene film; shall meet requirements of NFPA 701 large scale flammability 

test and ASTM E84 Class A. 

 

1.  Include compatible fire retardant tape. 

 

C.  Adhesive-Faced Contamination Control Mats (sticky walk-off mats): 

 

1.  Size of mats shall be the width of the opening and 30" (minimum) 

depth.  Mats shall   be replaced daily at a minimum, and more often 

depending on use and build up of dust and debris.  

 



VA-538-12-124 

Construction IDIQ 

 

Page 68 of 125 

D.  Negative Air Machine: A machine with a fan or blower, typically with 

HEPAIULPA filters,   which is able to negatively pressurize a room or area for a 

continuous period of time. Provide unit sized to meet room requirements. If unit does 

not exhaust air to the outside of the building, see Class III.4a. 

 

1.  Units shall include pre-filters, final filters, HEPA/ULPA-filters and filter 

static pressure gauges. 

 

2.  HEPA/ULPA filters shall be 99.997% efficient at 0.3 micron particle 

size. 

 

E.  Temporary Prefabricated Enclosure Units:(Limited use to one shift only) 

 

1.  Provide the enclosure with an inspection window and pressure 

differential porthole. 

 

F.  Airflow Direction Indicator: 

(Note: this product is for drywall or other "hard" or non-plastic partitions; where 

plastic dust barriers are used, the plastic barrier will serve this purpose) 

 

G.  Dust Catching Device: 

1.  Disposable, dry, electrostatic cloths or mitts for dust removal. 

 

2.  Disposable, wet cloths, presoaked with cleaning solution, for dust 

removal. 

 

 

PART 3 – EXECUTION 

 

3.1  GENERAL 
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A.  The COTR will make regular visits to the project site to ensure compliance 

of policy. The VAMC-Chillicothe reserves the right to inspect the work at any time 

to verify  that the Contractor is complying with these infection control 

requirements. 

 

B.  Notify the COTR at least fourteen (14) calendar days prior to preparing a 

containment area or starting work activity outside of the containment area or in 

VAMC-   Chillicothe occupied spaces. 

 

C.  Instruct the Contractor's personnel to refrain from tracking dust into adjacent 

areas or opening windows or doors that would allow airborne contaminants into 

adjacent hospital 

areas. 

 

D.  For exterior work, direct exhaust from equipment away from building air 

intakes, windows and doors. Ensure that filters on building air intakes are operational 

and protected from excessive quantities of airborne contaminants. 

 

E.  Workers shall wear clean clothing and footwear. 

 

F.  Disposable protective clothing shall be replaced if torn or dirty. Washable 

protective clothing shall be washed when dirty or weekly, as a minimum. 

 

3.2  CLEANING – GENERAL 

 

A.  Maintain Containment Area free of waste materials, debris and rubbish. 

Maintain site in clean and orderly condition. 

 

B.  Remove debris and rubbish from pipe chases, plenums and other closed or 

remote spaces, prior to enclosing the space. 
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C.  Clean interior areas using HEPA/ULPA vacuum prior to start of surface 

finishing and continue cleaning to eliminate dust. The use of brooms for cleaning floors 

is not acceptable. 

 

D.  Remove waste materials, debris and rubbish from the site daily at 

predetermined times and dispose of offsite using a predetermined debris route 

using covered carts. 

 

3.3  STANDARD OPERATION PROCEDURES FOR CLASS I AREAS 

 

A.  Operation in Class I Areas: 

 

1.  Execute work by methods to minimize raising dust from construction 

operations. 

 

2.  Immediately replace ceiling tile displaced for visual inspection. 

 

3.  Wet mop and/or HEPA/ULPA vacuum before leaving area. 

 

3.4  STANDARD OPERATION PROCEDURES FOR CLASS II AREAS 

 

A.  Preparation and Operation of Class II Areas: 

 

1.  Water misting of work surfaces is not permitted except for cleaning 

debris carts and work surfaces. 

 

2.  To contain dust and debris, duct tape doors before demolition and or 

construction activities that produce large amounts of dust or utilize "work 

enclosures". 
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3.  Block off and seal HVAC supply. return and exhaust terminal, registers, 

grilles and diffusers in the rooms affected by construction. 

 

4.  Masks are optional by the person doing the cutting. 

 

5.  Holes cut or punctured in walls and partitions, ceilings, floors and doors 

cannot be left exposed longer than four (4) hours. If work cannot be completed 

within the four (4) hour time period, the holes shall be covered in addition to 

using ILSM‟s. 

 

B.  Flooring removal in Class II Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within 

designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and 

completed in one work period shall be worked on. 

 

3.  Removal of flooring: 

 

a.  Vacuum using HEPA/ULPA vacuum and wet mist carpet before 

removal. 

 

b.  Damp mop sheet vinyl and vinyl composition tile flooring before 

removal. 

 

c.  Use motions and methods that minimize the dispersing of dust 

and debris while removing flooring. 

 

d.  HEPA/ULPA vacuum floor after removal of flooring, adhesive 

and leveling of area prior to installation of new flooring. 
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e.  Sweeping compounds may be used with prior approval of (ICN). 

 

C.  Miscellaneous work activities which are required within existing ceiling spaces 

in a protection   area which can be confined shall be performed as follows: 

 

1.  Scheduled in advance and notify the COTR at least seven (7) calendar 

days prior to commencing work in ceiling or interstitial spaces above 

Protection Areas to allow theVAMC-Chillicothe to relocate or protect 

occupants. 

 

2.  Inform the COTR so that doors to Protection spaces near ceiling work 

can be kept closed while Work is in progress. 

 

3.  Cover all horizontal surfaces, except flooring, to protect from dust and 

debris. 

 

4. HEPA/ULPA vacuum the top of the ceiling system to be removed, and 

surrounding affected area, to remove dust prior to removal. 

 

5.  Acoustical ceiling panels or ceiling access panels opened for 

investigation outside of the containment areas shall be closed when 

unattended. 

 

6.  Whenever acoustical ceiling panels or access panels are opened in 

Protection Areas, 

provide a portable enclosure that encloses the ladder and seals off 

opening. Fit enclosure tight to ceiling. 

 

7.  Exercise caution when handling fluids within ceiling or interstitial 

spaces. 
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8.  When working with fluids provide a watertight barrier beneath the work 

area to catch and retain all spillage before it reaches the ceiling below. 

 

9.  Vacuum and clean surfaces free of dust before their removal. 

 

D. Clean-up of Class II areas: 

 

1. At the completion of the work, the following shall occur: 

 

a.  Clean work surfaces and debris carts with water. 

 

b.  Contain construction waste before transport in clean, tightly 

covered  containers or sealed plastic bags. 

 

c.  Wet mop and/or vacuum with HEPA/ULPA-filtered vacuum 

before leaving the work area. 

 

d. Remove isolation of HVAC system in areas where work is being 

performed. 

 

3.5  STANDARD OPERATION PROCEDURES FOR CLASS III AREAS 

 

A.  Preparation of Class III Areas: 

 

1.  Refer to the drawings for location of pathways to the Containment 

Area. Entry and   exit locations to the Containment Area shall be coordinated with 

the COTR. 
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2.  The Contractor shall completely install all infection control measures 

before the balance of the Work begins. Dust barriers shall be set up 

around the specific areas of   the project. 

 

a.  Provide temporary barriers and ceilings to separate work areas 

(Containment 

Areas) from VAMC-Chillicothe-occupied areas (Protection Areas) 

and to prevent penetration of dust into VAMC-Chillicothe-occupied 

areas. 

 

b.  Barriers to be constructed of temporary framing supports and 

fire-retardant 

gypsum board with sealed joints and sealed edges at intersections 

with existing surfaces. 

 

c.  Doors located in temporary gypsum partitions shall be zipper 

type attached to the polyethylene sheet material. 

 

d.  Seal all penetrations of the temporary partitions with duct tape 

as necessary to maintain the dust containment and the fire rating of the 

partition. 

 

e. The dust barriers shall be partitions from the floor to a smoke 

resistance  ceiling, completely enclosing the Containment Area. 

 

f.  The dust barriers shall remain around the selected construction 

area until that 

specific work has been satisfactorily completed. 

 

3.  Provide adhesive-faced contamination control mats at the exit of the 

construction site.  Workers shall step on both mats when exiting a containment 
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area. Carts shall be moved across both mats.  Replace tacky mat surface when 

75% of surface is soiled. 

 

4.  Provide the necessary quantity of negative air machines to maintain 

each separate 

project work area at a negative pressure with respect to the patient care 

areas to control the spread of contaminants from the Containment Areas to 

adjacent   Protection Areas. 

 

a.  Negative air pressure machines equipped with high efficiency 

particulate 

(HEPA/ULPA) filters shall be used in conjunction with a sealed 

work area to 

maintain a negative pressure inside the work area relative to non-

work areas. 

 

1.  A sufficient quantity of negative pressure ventilation units 

equipped with filtration shall be utilized to provide one 

workplace air change every 15 minutes. This requirement 

shall apply to the removal of the dust and contaminants from 

the air. 

 

2.  To calculate total air flow requirement: 

Total cubic feet/minute = volume of work area (in 

cubicfeet)/15 minutes 

 

3.  To calculate the quantity of units needed for the dust 

control in a specific work area: 

Quantity of units needed = total cubic feet/minute 

capacity of unit in cubic feet/minute 
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4.  The total quantity of negative air machines required is 

dependent upon the total quantity of simultaneous 

containment areas being occupied by the Contractor.  Refer 

to the plans to calculate the  quantity of negative air 

machines required assuming the construction  barriers 

indicated on the drawings. 

 

5.  Connect the negative air machine discharge to the 

existing building return or exhaust system if indicated by the 

Mechanical Drawings. 

 

6.  Change dust filter media as needed for the negative air 

machines. 

 

b.  Make-up air for the air exhausted from the spaces shall be taken 

from existing HVAC system. 

 

c.  Vent negative air machines to outside by removing existing 

windows and replacing them with vented panels having fittings for 

exhaust holes, outside. plenum or traffic hallways. 

 

d.  Change filters as frequently as recommended by the 

manufacturer for duration of work within the Containment Area to 

maintain a negative pressure of 0.1 - 0.2 IN of water gauge. 

 

e.  Negative air units shall to be aerosol challenge tested and 

certified prior to being placed in service, and when dropped, 

damaged or moved extensively. 

 

5.  Each phase of construction shall be considered a separate area. 
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6.  Duct Caps: Block off all existing return, exhaust and supply air 

ductwork within the 

Containment Area by capping ducts to withstand airflow, and so they are 

dust tight. 

 

B. Operation in Class III Areas: 

 

1.  The containment control mats shall be monitored and replaced as they 

become  loaded with dirt. 

 

2. The dust partitions shall be wiped down daily with a moist cloth or dust 

catching device. 

 

3.  Traffic between containment areas and protection areas shall be kept 

to a minimum. 

 

4.  Keep doors into containment areas closed at all times. 

 

5.  All vacuuming of area outside of the work area not within the barriers 

shall be done by the Contractor with HEPA/ULPA vacuums. 

 

6.  All holes, pipes, conduit, punctures and exposures shall be sealed 

appropriately. 

 

7.  Removal of debris from the project work areas shall be as follows: 

 

a.  If debris is removed from the project site through an occupied 

Patient Care Area (Protection Area), the following procedure shall 

be followed: 
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1.  Removal of debris shall be done by the Contractor. The 

Contractor shall advise the COTR when there is debris to be 

removed.  Debris shall be removed on an "as needed" basis. 

Transport removed material in tightly sealed, rubber tired 

containers provided by the Contractor to protect Protection 

Areas. The COTR will review the type of cart and condition 

of the cars proposed for use. Containers shall be fitted with 

clean, tight fitting plastic cover or polyethylene   covers, 

completely sealed at perimeters by taping. Before leaving 

the Containment Area all containers shall be wiped or 

HEPA/ULPA vacuumed clean to prevent tracking of dust.  

The cart shall be rolled over the adhesive faced 

contamination control mats inside and outside the entrances. 

 

2.  Place covers over debris boxes between periods when 

they are being  filled. 

 

b.  Supplies and tools shall be brought into the Containment Area in 

accordance with the following procedure: 

 

1.  For tools and supplies moved to the Containment Area 

the following 

procedures shall apply: 

a.  Tools and supplies shall be wiped clean or 

wrapped in plastic sheeting and moved by Contractor 

provided rubber tired carts/containers, from a staging 

area to the containment area (construction site). 

 

b.  The containers shall be vacuumed with 

HEPA/ULPA vacuum   cleaners by the Contractor 

prior to moving through the  occupied space to the 
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Containment Area. The Contractor  shall notify the 

COTR of the need to move these containers   through 

Protection Areas prior to entering the Containment 

Area. 

 

c.  Tool and supply removal from the Containment Area shall follow 

the  procedure specified for debris removal from the Containment Area. 

 

8.  The following procedure shall be implemented when construction 

personnel are required to pass through a Protection Area to enter a Containment 

Area: 

 

a.  Personnel shall don protective clothing required by the VAMC-

Chillicothe's 

Representative within the Preparation Area before passing through 

Protection Areas. 

 

b.  Protective clothing shall be removed upon entering the 

Containment Area 

and shall be stored in plastic bags. 

 

9.  The following procedure shall be implemented when construction 

personnel are 

required to pass from a Containment Area through a Protection Area: 

 

a.  Construction workers shall vacuum themselves with the 

HEPA/ULPA filtered 

vacuum cleaners. After being vacuumed the workers shall re-don 

protective 

clothing before re-entering the Protection Area. 
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b.  Personnel shall remove the protective clothing in the 

Preparation Area. 

 

c.  All dust and debris tracked outside the Containment Area shall 

be vacuumed 

up immediately by the Contractor. 

 

C.  Flooring removal in Class III Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within 

designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and 

completed in one work period shall be worked on. 

 

3.  Removal of flooring: 

 

a.  Vacuum carpet with a HEPAIULPA vacuum and wet mist before 

removal. 

 

b.  Damp mop sheet vinyl and vinyl composition tile flooring. 

 

c.  Use motions and methods that minimize the dispersing of dust 

and debris while removing flooring. Vacuum floor after removal of 

flooring, adhesive and leveling of area prior to installation of new 

flooring. 

 

d.  Sweeping compound may be used with prior approval of ICN. 

 

D.  Miscellaneous work activities which are required within existing ceiling spaces 

in a protection area which can be confined shall be performed as follows: 
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1.  Scheduled in advance and notify the COTR at least seven (7) calendar 

days prior to commencing work in ceiling or interstitial spaces above 

Protection Areas to allow the VAMC-Chillicothe to relocate or protect 

occupants. 

 

2.  Inform the COTR so that doors to Protection spaces near ceiling work 

can be kept closed while Work is in progress. 

 

3.  Cover all horizontal surfaces, except flooring, to protect from dust and 

debris. 

 

4.  HEPA/ULPA vacuum the top of the ceiling system to be removed, and 

surrounding affected area, to remove dust prior to removal. 

 

5.  Acoustical ceiling panels or ceiling access panels opened for 

investigation outside of   the containment areas shall be closed when 

unattended. 

 

6.  Whenever acoustical ceiling panels or access panels are opened in 

Protection Areas,provide a portable enclosure that encloses the ladder and seals 

off opening. Fit enclosure tight to ceiling. 

 

7.  Exercise caution when handling fluids within ceiling or interstitial 

spaces. 

 

8.  When working with fluids provide a watertight barrier beneath the work 

area to catch and retain all spillage before it reaches the ceiling below. 

 

9.  Vacuum and clean surfaces free of dust before their removal. 

 



VA-538-12-124 

Construction IDIQ 

 

Page 82 of 125 

E.  Cleaning Class III Areas: 

 

1.  Clean up and disposal: 

 

a.  Removal of barrier requires approval if ICN. 

 

b.  Barriers may not be removed from work areas until the 

completed project is inspected by the COTR and thoroughly cleaned by 

the Contractor. 

 

c.  Remove all debris, extra materials and equipment from the 

Containment Area before beginning final cleaning. 

 

d.  Work areas shall be vacuumed with HEPA/ULPA filtered 

vacuums and or wet mopped by the Contractor. 

 

e.  When construction is complete, the temporary partitions (both 

sides) shall be wiped down using a moist cloth or dust catching device 

before removal. The partitions shall be removed carefully, rolling the inside 

over the outside. 

 

f.  Clean the blockage of air vents, diffusers and registers before 

their removal.  Then remove them. 

 

3.6  STANDARD OPERATION PROCEDURES FOR CLASS IV AREAS 

 

A.  Preparation of Class IV Areas: 

 

1.  Refer to the drawings for location of pathways to the Containment 

Area. Entry and exit locations to the Containment Area shall be coordinated with 

the COTR. 
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2.  The Contractor shall construct an anteroom and require all personnel 

and tools to pass through this room so they can be vacuumed using a 

HEPA/ULPA vacuum   cleaner before leaving the Containment Area. 

 

3.  The Contractor shall completely install all barriers before construction 

begins. Dust barriers shall be set up around the specific areas of the project 

before the balance of   the work begins. 

 

a.  Full height, noncombustible, fire-rated construction, with 

minimum 1/2 inch  thick fire-rated gypsum board both sides with 3-

1/2 inch thick R-11 insulation or acoustical insulation to reduce 

noise. 

 

b.  Use 3 inch fire retardant tape to tightly seal top, bottom, and all 

seams, to  prevent spread of dust to occupied areas, including 

above ceiling.  

 

c.  Doors shall be 4'-0" minimum width, fire-rated, solid core wood 

with hollow   metal frame and finish hardware, including mortise 

classroom lockset, door   closer: 

 

1.  heavy weight 5" x 4-1/2" ball bearing hinges, door sweep 

and   weather-stripping to prevent flow of dust.  Door and 

frame shall match the adjacent door and frame color/finish. 

 

2.  Swing door into the construction area. Keep enclosure 

door locked during non-working hours. 
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3.  Three keys for emergency access shall be furnished to 

the VAMC-  Chillicothe's Representative or key to the 

VAMC-Chillicothe's existing building key system. 

 

d.  Install an airflow direction indicator within the temporary barrier 

following the manufacturer's installation procedures to indicate if improper 

directional   airflow exists. Unit shall be installed adjacent to door opening. 

 

e.  The location and details of the enclosure construction shall be 

as indicated on the drawings. 

 

f.  Materials for enclosure shall be precut off-site to the greatest 

extent possible. 

 

g.  No explosive or pneumatic driven fasteners will be allowed. 

 

h.  Provide fire rated partitions and doors when required to maintain 

integrity of  an existing rated partition, and where indicated or required by 

governing    authorities.  

 

4.  Provide adhesive-faced contamination control mats at the construction 

entry point on both sides of the temporary partition. Workers shall step on both 

mats when exiting a containment area. Carts shall be moved across both mats 

 

5.  Provide the necessary quantity of negative air machines to maintain 

each separate project work area at a negative pressure with respect to the 

patient care areas to  control the spread of contaminants from the Containment 

Areas to adjacent  Protection Areas. 

 

a.  Negative air pressure machines equipped with high efficiency 

particulate (HEPA/ULPA) filters shall be used in conjunction with a sealed 
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work area to maintain a negative pressure inside the work area relative to 

non-work areas. 

 

1.   A sufficient quantity of negative pressure ventilation units 

equipped  with filtration shall be utilized to provide one 

workplace air change   every 15 minutes. This requirement 

shall apply to the removal of the dust and contaminants from 

the air. 

 

2.   To calculate total air flow requirement: 

 Total cubic feet/minute = volume of work area (in cubic 

feet)/15 minutes 

 

3.   To calculate the quantity of units needed for the dust 

control in a specific work area: 

 Quantity of units needed = total cubic feet/minute 

 capacity of unit in cubic feet/minute 

 

4.   The total quantity of negative air machines required is 

dependent upon the total quantity of simultaneous 

Containment Areas being   occupied by the Contractor. 

Refer to the plans to calculate the  quantity of negative air 

machines required assuming the construction barriers 

indicated on the drawings. 

 

5.   Connect the negative air machine discharge to the 

existing building   return or exhaust system if indicated by 

the Mechanical Drawings. 

 

6   Change dust filter media as recommended by the 

manufacturer for    the negative air machines. 
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b.  Make-up air for the air exhausted from the spaces shall be taken 

from the   existing HVAC system. 

 

c.  Vent negative air machines to outside by removing existing 

windows and  replacing them with vented panels having fittings for 

exhaust holes, outside, plenum or low traffic hallways. 

 

d.  Change filters as frequently as recommended by the 

manufacturer for duration of work within the Containment Area to 

maintain a negative pressure of 0.1 - 0.2 IN of water gauge. 

 

e.  Negative air units shall to be DOP tested and certified prior to 

being placed in service, and when dropped, damaged or moved 

extensively. 

 

6.  Each phase of construction shall be considered a separate area. 

 

7.  Duct Caps: Block off all existing return, exhaust and supply air 

ductwork within the Containment Area by capping ducts to withstand airflow, and 

so they are dust tight. 

 

B.  Operation in Class IV Areas: 

 

1.  The following procedure shall be implemented when 

construction personnel   are required to pass through a Protection 

Area to enter a containment area: 

 

a.  Personnel shall don protective clothing required by the 

COTR within  the Preparation Area before passing through 

Protection Areas. 
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b.  The Contractor shall provide an anteroom within the 

dustproof  enclosure. 

 

c.  Protective clothing shall be removed in the anteroom prior 

to entering the Containment Area and placed in a plastic 

bag. 

 

2.  The following procedure shall be implemented when 

construction personnel   are required to pass from a containment 

area through a protection area: 

 

a.  Construction workers shall vacuum themselves with the 

HEPA/ULPA filtered vacuum cleaners. After being 

vacuumed the workers may  leave the containment area 

(construction site) into the anteroom. 

 

b.  Personnel shall re-don protective clothing in the anteroom 

before re- entering the protection area. 

 

c.  Personnel shall remove the protective clothing in the 

Preparation Area. 

 

d.  All dust and debris tracked outside the construction area 

shall be vacuumed up immediately by the Contractor. 

 

3.  Supplies and tools shall be brought into the Containment Area in 

accordance with the following procedure: 

 

a.  For tools and supplies moved to the Containment Area 

the following  procedures shall apply: 
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1.  Tools and supplies shall be wiped clean or 

wrapped in plastic sheeting and moved by Contractor 

provided rubber tired    carts/containers, from a 

staging area to the containment area (construction 

site). 

 

2.  The containers shall be vacuumed with 

HEPA/ULPA vacuum cleaners by the Contractor prior 

to moving through the  occupied space to the 

Containment Area. The Contractor shall notify the 

COTR of the need to move these containers   through 

Protection Areas prior to entering the Containment 

Area. 

 

b.  Tool and supply removal from the Containment Area shall 

follow the  procedure specified for debris removal from the 

Containment Area. 

 

E.  Flooring removal in Class IV Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within 

designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and 

completed in one work period shall be worked on. 

 

3.  Removal of flooring: 

 

a.  Vacuum with a HEPA/ULPA vacuum and wet mist carpet 

before removal. 
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b.  Damp mop sheet vinyl and vinyl composition tile flooring 

before removal. 

 

c.  Use motions and methods that minimize the dispersing of 

dust and debris while removing flooring. 

 

d.  HEPA/ULPA vacuum floor after removal of flooring, 

adhesive and leveling of area prior to installation of new 

flooring. 

 

e.  Sweeping compounds may be used with prior approval of 

ICN. 

 

F.  Clean-up of Class IV areas: 

 

1.  Removal of debris from the project work areas shall be as 

follows: 

 

a.  If debris shall be removed from the project site through an 

occupied Patient Care Area, the following procedure shall be 

followed: 

 

1.  Removal of debris shall be done by the Contractor. 

The Contractor shall advise the COTR when there is 

debris to be removed.  Debris shall be removed on an 

"as needed" basis. Transport removed material in 

tightly sealed, rubber tired containers provided by the 

Contractor to protect hospital    areas. The COTR 

shall review the type of cart and condition of the cars 

proposed for use.  Containers shall be fitted with   
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clean, tight fitting plastic cover or polyethylene covers, 

completely sealed at perimeters by taping.  Before 

leaving the Containment Area all containers shall be 

wiped or   HEPA/ULPA vacuumed clean to prevent 

tracking of dust. The cart shall be rolled over the 

adhesive faced   contamination control mats inside 

and outside the entrances. Place dust mats inside 

and outside of the construction site entrances and 

keep them cleaned. 

 

2.  Place covers over debris boxes between periods 

when they   are being filled. 

 

2.  Cleaning Class IV Areas: 

 

a.  Barriers may not be removed from work areas until the 

completed project is inspected by the COTR and thoroughly 

cleaned by the 

Contractor. 

 

b.  Remove all debris, extra materials and equipment from 

the   Containment Area before beginning final cleaning. 

 

c.  Work areas shall be vacuumed with HEPA/ULPA filtered 

vacuums and or wet mopped by the Contractor. 

 

d.  When construction is complete the temporary partitions 

shall be wiped down using a moist doth or dust catching 

device before   removal. The partitions shall be removed 

without creating additional dust in the area. 
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e.  Clean blockage of air vents, diffusers and registers, 

before removal.  Then remove. 

 

3.7  WORK ENCLOSURE OUTSIDE OF THE PRIMARY CONTAINMENT AREA 

(SECONDARY 

CONTAINMENT) 

 

A.  Whenever work is necessary outside of a primary containment area: 

 

1.  Work shall be scheduled in advance with the COTR. 

 

2.  Contain work within a full height portable enclosure. Contractor may 

use prefabricated enclosure unit. 

 

3.  Seal opening upon entering or leaving enclosure. 

 

4.  At no time shall construction equipment or material be stored outside of 

the enclosure. 

 

5.  Dust tracked outside of construction area shall be cleaned up 

immediately. 

 

6.  The Contractor shall have necessary manpower and equipment 

(HEPA/ULPA filtered vacuum, dust and wet mops, brooms, buckets and clean 

wiping rags) to keep adjacent occupied areas clean at all times. 

 

3.8  WORK CONFINED TO INDIVIDUAL ROOMS 

 

A.  Work activities which are required within a protection area which can be 

confined to  individual rooms may be permitted as follows: 
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1.  Scheduled in advance and notify the COTR at least seven (7) 

calendar days prior to commencing work in the room to allow the VAMC-

Chillicothe to relocate or protect occupants. 

 

2.  The room shall be treated as a primary containment area. 

 

3.  Keep the door to such areas closed and sealed while work is being 

performed. 

 

4.  Cap HVAC ductwork or seal air supply diffusers and return grills. 

 

5.  Provide negative pressure in the room by use of negative air machine. 

 

6.  Traffic between the room and adjacent areas shall be kept to a 

minimum. 

 

7.  Transport materials and waste into and from the room through adjacent 

areas by transporting in tightly covered and sealed containers or carts. 

 

8.  At no time shall construction equipment or material be stored outside 

the room. 

 

9.  All dust tracked outside of the room shall be cleaned up immediately.  

 

10.  Vacuum and dean surfaces free of dust after completion of the Work. 

 

11.  Have necessary manpower and equipment (HEPA/ULPA filtered 

vacuum, walk off   mats, dust and wet mops, buckets and clean wiping rags) to 

keep adjacent areas clean at all times. 

 

---END--- 
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SECTION 01 33 23 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION (FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), 

in GENERAL CONDITIONS. 

1-2. For the purposes of this contract, samples (including laboratory samples to be 

tested), test reports, certificates, and manufacturers' literature and data shall also 

be subject to the previously referenced requirements. The following text refers to 

all items collectively as SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the separate 

sections of the specification, with information sufficient to evidence full 

compliance with contract requirements. Materials, fabricated articles and the like 

to be installed in permanent work shall equal those of approved submittals. After 

an item has been approved, no change in brand or make will be permitted 

unless: 

A. Satisfactory written evidence is presented to, and approved by Contracting 

Officer, that manufacturer cannot make scheduled delivery of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is an urgent 

necessity or; 

C. Other conditions become apparent which indicates approval of such substitute 

item to be in best interest of the Government. 

1-4. Forward submittals in sufficient time to permit proper consideration and approval 

action by Government. Time submission to assure adequate lead time for 

procurement of contract - required items. Delays attributable to untimely and 

rejected submittals (including any laboratory samples to be tested) will not serve 

as a basis for extending contract time for completion. 
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1-5. Submittals will be reviewed for compliance with contract requirements by 

Architect Engineer, and action thereon will be taken by Contracting Officer‟s 

Technical Representative (COTR) on behalf of the Contracting Officer. 

1-6. Upon receipt of submittals, Architect Engineer will assign a file number thereto. 

Contractor, in any subsequent correspondence, shall refer to this file and 

identification number to expedite replies relative to previously approved or 

disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, whether or 

not particularly mentioned in this contract. If additional submittals beyond those 

required by the contract are furnished pursuant to request therefore by 

Contracting Officer, adjustment in contract price and time will be made in 

accordance with Articles titled CHANGES (FAR 52.243-4) and CHANGES - 

SUPPLEMENT (VAAR 852.236-88) of the GENERAL CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall be 

submitted for use and information of Department of Veterans Affairs and 

Architect Engineer. However, the Contractor shall assume responsibility for 

coordinating and verifying schedules. The Contracting Officer and Architect- 

Engineer assumes no responsibility for checking schedules or layout drawings 

for exact sizes, exact numbers and detailed positioning of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities or exact 

numbers included in such submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and certificates in 

quadruplicate, except where a greater number is specified. 

B. Submittals will receive consideration only when covered by a transmittal letter 

signed by Contractor. Letter shall be sent via first class mail and shall contain the 

list of items, name of Medical Center, name of Contractor, contract number, 

applicable specification paragraph numbers, applicable drawing numbers (and 

other information required for exact identification of location for each item), 

manufacturer and brand, ASTM or Federal Specification Number (if any) and 
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such additional information as may be required by specifications for particular 

item being furnished. In addition, catalogs shall be marked to indicate specific 

items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received without 

identification letter will be considered "unclaimed goods" and held for a limited time 

only. 

 

2. Each sample, certificate, manufacturers' literature and data shall be labeled to 

indicate the name and location of the Medical Center, name of Contractor, 

manufacturer, brand, contract number and ASTM or Federal Specification Number 

as applicable and location(s) on project. 

 

3. Required certificates shall be signed by an authorized representative of 

manufacturer or supplier of material, and by Contractor.  

 

C. In addition to complying with the applicable requirements specified in preceding 

Article 1.9, samples which are required to have Laboratory Tests (those 

preceded by symbol "LT" under the separate sections of the specification shall 

be tested, at the expense of Contractor, in a commercial laboratory approved by 

Contracting Officer. 

1. Laboratory shall furnish Contracting Officer with a certificate stating that it is fully 

equipped and qualified to perform intended work, is fully acquainted with 

specification requirements and intended use of materials and is an independent 

establishment in no way connected with organization of Contractor or with 

manufacturer or supplier of materials to be tested. 

 

2. Certificates shall also set forth a list of comparable projects upon which 

laboratory has performed similar functions during past five years. 
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3. Samples and laboratory tests shall be sent directly to approved commercial 

testing laboratory. 

 

4. Contractor shall forward a copy of transmittal letter to COTR simultaneously with 

submission to a commercial testing laboratory. 

 

5. Laboratory test reports shall be sent directly to COTR for appropriate action. 

 

6. Laboratory reports shall list contract specification test requirements and a 

comparative list of the laboratory test results. When tests show that the material 

meets specification requirements, the laboratory shall so certify on test report. 

 

7. Laboratory test reports shall also include a recommendation for approval or 

disapproval of tested item. 

 

D. If submittal samples have been disapproved, resubmit new samples as soon as 

possible after notification of disapproval. Such new samples shall be marked 

"Resubmitted Sample" in addition to containing other previously specified 

information required on label and in transmittal letter. 

E. Approved samples will be kept on file by the COTR at the site until completion of 

contract, at which time such samples will be delivered to Contractor as 

Contractor's property. Where noted in technical sections of specifications, 

approved samples in good condition may be used in their proper locations in 

contract work. At completion of contract, samples that are not approved will be 

returned to Contractor only upon request and at Contractor's expense. Such 

request should be made prior to completion of the contract. Disapproved 

samples that are not requested for return by Contractor will be discarded after 

completion of contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, required 

for work of various trades, shall be checked before submission by technically 
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qualified employees of Contractor for accuracy, completeness and compliance 

with contract requirements. These drawings and schedules shall be stamped and 

signed by Contractor certifying to such check. 

1. For each drawing required, submit one legible photographic paper or vellum 

reproducible. 

 

2. Reproducible shall be full size. 

 

3. Each drawing shall have marked thereon, proper descriptive title, including 

Medical Center location, project number, manufacturer's number, reference to 

contract drawing number, detail Section Number, and Specification Section Number. 

 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on each 

drawing to accommodate approval or disapproval stamp. 

 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

 

6. One reproducible print of approved or disapproved shop drawings will be 

forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop drawings 

shall be submitted to Architect Engineer under one cover. 

 

1-10. Samples (except laboratory samples), shop drawings, test reports, certificates 

and manufacturers' literature and data, shall be submitted for approval to the 

COTR. 

- - - E N D - - - 
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SECTION 01 42 19 

REFERENCE STANDARDS 

PART 1 - GENERAL 

EP-1.1 DESCRIPTION 

 This section specifies the availability and source of references and standards 

specified in the project manual under paragraphs APPLICABLE PUBLICATIONS 

and/or shown on the drawings. 

EP-1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF 

FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS FPMR PART 101-29 (FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, and 

commercial item descriptions cited in the solicitation may be obtained for a fee by 
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submitting a request to – GSA Federal Supply Service, Specifications Section, 

Suite 8100, 470 East L‟Enfant Plaza, SW, Washington, DC 20407, Telephone 

(202) 619-8925, Facsimile (202) 619-8978. 

B. If the General Services Administration, Department of Agriculture, or Department 

of Veterans Affairs issued this solicitation, a single copy of specifications, 

standards, and commercial item descriptions cited in this solicitation may be 

obtained free of charge by submitting a request to the addressee in paragraph 

(a) of this provision. Additional copies will be issued for a fee. 

EP-1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN 

THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND 

COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be examined at the 

following location: 

DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A)  

811 Vermont Avenue, NW - Room 462 

Washington, DC 20420 

Telephone Numbers: (202) 461-8217 or (202) 461-8292 

Between:  9:00 AM - 3:00 PM 

EP-1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF 

FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS (FAR 52.211-3) (JUN 1988) 

 The specifications cited in this solicitation may be obtained from the associations 

or organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 
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AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 
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AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 
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ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 
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CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 

FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 
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GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 

MSS Manufacturers Standardization Society of the Valve and Fittings Industry 

Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 
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NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 
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NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 

RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 
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SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 
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Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - - 
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SECTION 01 57 19 

TEMPORARY ENVIRONMENTAL CONTROLS 

EP-1. DESCRIPTION 

A. This section specifies the control of environmental pollution and damage that the 

Contractor must consider for air, water, and land resources. It includes 

management of visual aesthetics, noise, solid waste, radiant energy, and 

radioactive materials, as well as other pollutants and resources encountered or 

generated by the Contractor. The Contractor is obligated to consider specified 

control measures with the costs included within the various contract items of 

work. 

B. Environmental pollution and damage is defined as the presence of chemical, 

physical, or biological elements or agents which: 

1. Adversely affect human health or welfare, 

 

2. Unfavorably alter ecological balances of importance to human life, 

 

3. Effect other species of importance to humankind, or; 

 

4. Degrade the utility of the environment for aesthetic, cultural, and historical 

purposes. 

 

C. Definitions of Pollutants:  

1. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalis, 

herbicides, pesticides, organic chemicals, and inorganic wastes.  
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2. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings, 

ashes, and waste materials resulting from construction or maintenance and repair 

work.  

 

3. Sediment: Soil and other debris that has been eroded and transported by runoff 

water resulting from industrial, commercial, and agricultural operations and from 

community activities. 

 

4. Surface Discharge: The term "Surface Discharge" implies that the water is 

discharged with possible sheeting action and subsequent soil erosion may occur. 

Waters that are surface discharged may terminate in drainage ditches, storm 

sewers, creeks, and/or "water of the United States" and would require a permit to 

discharge water from the governing agency. 

5. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass 

and crockery, metal and lumber scrap, tin cans, and bones. 

 

6. Sanitary Wastes:  

a. Sewage: Domestic sanitary sewage and human and animal waste.  

b. Garbage: Refuse and scraps resulting from preparation, cooking, 

dispensing, and consumption of food. 

EP-2. QUALITY CONTROL  

A. Establish and maintain quality control for the environmental protection of all items 

set forth herein. 

B. Record on daily reports any problems in complying with laws, regulations, and 

ordinances. Note any corrective action taken. 

EP-3. REFERENCES 

A. The publications listed below form a part of this specification to the extent 

referenced. The publications are referred to in the text by basic designation only. 

B. U.S. National Archives and Records Administration (NARA): 
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A. .......................................33 CFR 328 Definitions 

EP-4. SUBMITTALS 

A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES, furnish the following:  

1. Environmental Protection Plan: After the contract is awarded and prior to the 

commencement of the work, the Contractor shall meet with the Contracting Officer‟s 

Technical Representative (COTR) to discuss the proposed Environmental Protection 

Plan and to develop mutual understanding relative to details of environmental 

protection. Not more than 20 days after the meeting, the Contractor shall prepare 

and submit to the COTR and the Contracting Officer for approval, a written and/or 

graphic Environmental Protection Plan including, but not limited to, the following: 

 

a. Name(s) of person(s) within the Contractor's organization who is (are) 

responsible for ensuring adherence to the Environmental Protection Plan. 

b. Name(s) and qualifications of person(s) responsible for manifesting 

hazardous waste to be removed from the site. 

c. Name(s) and qualifications of person(s) responsible for training the 

Contractor's environmental protection personnel. 

d. Description of the Contractor's environmental protection personnel training 

program. 

e. A list of Federal, State, and local laws, regulations, and permits 

concerning environmental protection, pollution control, noise control and 

abatement that are applicable to the Contractor's proposed operations and 

the requirements imposed by those laws, regulations, and permits. 

f. Methods for protection of features to be preserved within authorized work 

areas including trees, shrubs, vines, grasses, ground cover, landscape 

features, air and water quality, fish and wildlife, soil, historical, and 

archeological and cultural resources. 
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g. Procedures to provide the environmental protection that comply with the 

applicable laws and regulations. Describe the procedures to correct 

pollution of the environment due to accident, natural causes, or failure to 

follow the procedures as described in the Environmental Protection Plan. 

h. Permits, licenses, and the location of the solid waste disposal area. 

i. Drawings showing locations of any proposed temporary excavations or 

embankments for haul roads, stream crossings, material storage areas, 

structures, sanitary facilities, and stockpiles of excess or spoil materials. 

Include as part of an Erosion Control Plan approved by the District Office 

of the U.S. Soil Conservation Service and the Department of Veterans 

Affairs. 

j. Environmental Monitoring Plans for the job site including land, water, air, 

and noise. 

k. Work Area Plan showing the proposed activity in each portion of the area 

and identifying the areas of limited use or nonuse. Plan should include 

measures for marking the limits of use areas. This plan may be 

incorporated within the Erosion Control Plan.  

B. Approval of the Contractor's Environmental Protection Plan will not relieve the 

Contractor of responsibility for adequate and continued control of pollutants and 

other environmental protection measures.  

EP-5. PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those affected 

outside the limits of permanent work during the entire period of this contract. 

Confine activities to areas defined by the specifications and drawings. 

B. Protection of Land Resources: Prior to construction, identify all land resources to 

be preserved within the work area. Do not remove, cut, deface, injure, or destroy 

land resources including trees, shrubs, vines, grasses, top soil, and land forms 

without permission from the COTR. Do not fasten or attach ropes, cables, or 
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guys to trees for anchorage unless specifically authorized, or where special 

emergency use is permitted. 

1. Work Area Limits: Prior to any construction, mark the areas that require work to 

be performed under this contract. Mark or fence isolated areas within the general 

work area that are to be saved and protected. Protect monuments, works of art, and 

markers before construction operations begin. Convey to all personnel the purpose 

of marking and protecting all necessary objects. 

 

2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land forms, and 

other landscape features shown on the drawings to be preserved by marking, 

fencing, or using any other approved techniques. 

 

a. Box and protect from damage existing trees and shrubs to remain on the 

construction site. 

b. Immediately repair all damage to existing trees and shrubs by trimming, 

cleaning, and painting with antiseptic tree paint.  

c. Do not store building materials or perform construction activities closer to 

existing trees or shrubs than the farthest extension of their limbs. 

3. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct 

earthwork to minimize the duration of exposure of unprotected soils. Clear areas 

in reasonably sized increments only as needed to use. Form earthwork to final 

grade as shown. Immediately protect side slopes and back slopes upon 

completion of rough grading. 

 

4. Temporary Protection of Disturbed Areas: Construct diversion ditches, 

benches, and berms to retard and divert runoff from the construction site to 

protected drainage areas approved under paragraph 208 of the Clean Water Act. 
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a. Sediment Basins: Trap sediment from construction areas in temporary or 

permanent sediment basins. After each storm, pump the basins dry and 

remove the accumulated sediment. Control overflow/drainage with paved 

weirs or by vertical overflow pipes, draining from the surface. 

b. Institute effluent quality monitoring programs as required by Federal, 

State, and local environmental agencies. 

C. Protection of Water Resources: Keep construction activities under surveillance, 

management, and control to avoid pollution of surface and ground waters and 

sewer systems. Implement management techniques to control water pollution by 

the listed construction activities that are included in this contract. 

1. Washing and Curing Water: Do not allow wastewater directly derived from 

construction activities to enter water areas. Collect and place wastewater in retention 

ponds allowing the suspended material to settle, the pollutants to separate, or the 

water to evaporate.  

 

2. Control movement of materials and equipment at stream crossings during 

construction to prevent violation of water pollution control standards of the Federal, 

State, or local government.  

 

3. Monitor water areas affected by construction.  

 

D. Protection of Fish and Wildlife Resources: Keep construction activities under 

surveillance, management, and control to minimize interference with, disturbance 

of, or damage to fish and wildlife. Prior to beginning construction operations, list 

species that require specific attention along with measures for their protection.  

E. Protection of Air Resources: Keep construction activities under surveillance, 

management, and control to minimize pollution of air resources. Burning is not 

permitted on the job site. Keep activities, equipment, processes, and work 

operated or performed, in strict accordance with the State and Federal emission 
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and performance laws and standards. Maintain ambient air quality standards set 

by the Environmental Protection Agency, for those construction operations and 

activities specified. 

1. Particulates: Control dust particles, aerosols, and gaseous by-products from all 

construction activities, processing, and preparation of materials (such as from 

asphaltic batch plants) at all times, including weekends, holidays, and hours when 

work is not in progress. 

 

2. Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent 

and temporary access roads, plant sites, spoil areas, borrow areas, and all other 

work areas within or outside the project boundaries free from particulates which 

would cause a hazard or a nuisance. Sprinklering, chemical treatment of an 

approved type, light bituminous treatment, baghouse, scrubbers, electrostatic 

precipitators, or other methods are permitted to control particulates in the work area. 

 

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from 

equipment to Federal and State allowable limits. 

 

4. Odors: Control odors of construction activities and prevent obnoxious odors from 

occurring. 

 

F. Reduction of Noise: Minimize noise using every action possible. Perform noise-

producing work in less sensitive hours of the day or week as directed by the 

COTR. Maintain noise-produced work at or below the decibel levels and within 

the time periods specified.  

1. Perform construction activities involving repetitive, high-level impact noise only 

as permitted by local ordinance or the COTR. Repetitive impact noise on the 

property shall not exceed the following dB limitations:  

 



VA-538-12-124 

Construction IDIQ 

 

Page 117 of 125 

G. Restoration of Damaged Property: If any direct or indirect damage is done to 

public or private property resulting from any act, omission, neglect, or 

misconduct, the Contractor shall restore the damaged property to a condition 

equal to that existing before the damage at no additional cost to the Government. 

Repair, rebuild, or restore property as directed or make good such damage in an 

acceptable manner. 

H. Final Clean-up: On completion of project and after removal of all debris, rubbish, 

and temporary construction, Contractor shall leave the construction area in a 

clean condition satisfactory to the COTR. Cleaning shall include off the station 

disposal of all items and materials not required to be salvaged, as well as all 

debris and rubbish resulting from demolition and new work operations. 

- - - E N D - - - 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-hazardous 

building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent possible. Of 

the inevitable waste that is generated, as much of the waste material as 

economically feasible shall be salvaged, recycled or reused. 

C. Contractor shall use all reasonable means to divert construction and demolition 

waste from landfills and incinerators, and facilitate their salvage and recycle not 

limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from landfills: 

1. Soil. 

2. Inerts (e.g. concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 
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5. Engineered wood products (plywood, particle board and I-joists, etc). 

6. Metal products (e.g.., steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (e.g. ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 

 

1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, cutting and 

installing building products. Processes shall be employed to ensure the 

generation of as little waste as possible. Construction /Demolition waste includes 

products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building construction 

and demolition waste set forth herein. Conduct a site assessment to estimate the 

types of materials that will be generated by demolition and construction. 
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C. Contractor shall develop and implement procedures to reuse and recycle new 

materials to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special programs 

involving rebates or similar incentives related to recycling. Any revenues or 

savings obtained from salvage or recycling shall accrue to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of materials. 

Contractor shall ensure that facilities used for recycling, reuse and disposal shall 

be permitted for the intended use to the extent required by local, state, federal 

regulations. The Whole Building Design Guide website http://www.wbdg.org 

provides a Construction Waste Management Database that contains information 

on companies that haul, collect, and process recyclable debris from construction 

projects. 

F. Contractor shall assign a specific area to facilitate separation of materials for 

reuse, salvage, recycling, and return. Such areas are to be kept neat and clean 

and clearly marked in order to avoid contamination or mixing of materials. 

G. Contractor shall provide on-site instructions and supervision of separation, 

handling, salvaging, recycling, reuse and return methods to be used by all parties 

during waste generating stages. 

H. Record on daily reports any problems in complying with laws, regulations and 

ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources such as 

household, commercial and industrial waste resulting from construction, 

remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, solvents, 

mastics and like products. 

http://www.wbdg.org/
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C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair and demolition 

operations. 

D. Dismantle: The process of parting out a building in such a way as to preserve the 

usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility for the 

purpose of land filling (includes Class III landfills and inert fills). 

F. Inert Backfill Site: A location, other than inert fill or other disposal facility, to which 

inert materials are taken for the purpose of filling an excavation, shoring or other 

soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as asphalt and 

concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not limited to, 

soil and concrete that does not contain hazardous waste or soluble pollutants at 

concentrations in excess of water-quality objectives established by a regional 

water board, and does not contain significant quantities of decomposable solid 

resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-recyclable 

materials generated at the construction site. 

J. Mixed Debris Recycling Facility: A solid resource processing facility that accepts 

loads of mixed construction and demolition debris for the purpose of recovering 

re-usable and recyclable materials and disposing non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect and 

transport solid wastes from individuals or businesses for the purpose of recycling 

or disposal. 

L. Recycling: The process of sorting, cleansing, treating, and reconstituting 

materials for the purpose of using the altered form in the manufacture of a new 
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product. Recycling does not include burning, incinerating or thermally destroying 

solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site for use in an 

altered state in the work, i.e. concrete crushed for use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an altered form in 

the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for the purpose 

of processing the materials into an altered form for the manufacture of new 

products. Depending on the types of materials accepted and operating 

procedures, a recycling facility may or may not be required to have a solid waste 

facilities permit or be regulated by the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site or off-site. 

O. Return: To give back reusable items or unused products to vendors for credit. 

P. Salvage: To remove waste materials from the site for resale or re-use by a third 

party. 

Q. Source-Separated Materials: Materials that are sorted by type at the site for the 

purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and are 

discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for the purpose of 

temporarily storing the materials for re-loading onto other trucks and transporting 

them to a landfill for disposal, or recovering some materials for re-use or 

recycling. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 
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B. Prepare and submit to the Contracting Officer‟s Technical Representative 

(COTR) a written demolition debris management plan. The plan shall include, but 

not be limited to, the following information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 

a. List of each material and quantity to be salvaged, reused, recycled. 

b. List of each material and quantity proposed to be taken to a landfill. 

 4. Detailed description of the Means/Methods to be used for material handling.  

a. On site: Material separation, storage, protection where applicable. 

b. Off site: Transportation means and destination. Include list of materials. 

PART 2 - 1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

PART 3 - 2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling facilities or 

sites. 

d. The names and locations of trash disposal landfill facilities or sites. 

e. Documentation that the facilities or sites are approved to receive the 

materials. 

C. Designated Manager responsible for instructing personnel, supervising, 

documenting and administer over meetings relevant to the Waste Management 

Plan. 

D. Monthly summary of construction and demolition debris diversion and disposal, 

quantifying all materials generated at the work site and disposed of or diverted 

from disposal through recycling. 



VA-538-12-124 

Construction IDIQ 

 

Page 124 of 125 

 

1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the extent referenced. 

Publications are referenced by the basic designation only. In the event that 

criteria requirements conflict, the most stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the quantity of 

waste diverted through sale, reuse, or recycling; and the quantity of waste 

disposed by landfill or incineration. Records shall be kept in accordance with the 

LEED Reference Guide and LEED Template.  

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, transportation costs, 

weight tickets, tipping fees, manifests, invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate effective 

waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable materials 

are separated from trash and can be transported to respective recycling facility 

for processing. 
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C. Hazardous wastes shall be separated, stored, disposed of according to local, 

state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of materials that 

cannot be delivered to a source-separated or mixed materials recycling facility to 

a transfer station or disposal facility that can accept the materials in accordance 

with state and federal regulations. 

B. Construction or demolition materials with no practical reuse or that cannot be 

salvaged or recycled shall be disposed of at a landfill or incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of construction 

and demolition debris diversion and disposal including beginning and ending 

dates of period covered. 

B. Quantify all materials diverted from landfill disposal through salvage or recycling 

during the period with the receiving parties, dates removed, transportation costs, 

weight tickets, manifests, invoices. Include the net total costs or savings for each 

salvaged or recycled material. 

C. Quantify all materials disposed of during the period with the receiving parties, 

dates removed, transportation costs, weight tickets, tipping fees, manifests, 

invoices. Include the net total costs for each disposal. 

- - - E N D - - - 

 

 

 

 

 

 


